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SECTION 1. INTRODUCTION
On behalf of Clark College (Owner), the Department of Enterprise Services (DES) (jointly referred to as

Owner/DES) is soliciting Statements of Qualifications (SOQ) from qualified Design-Build teams, which
may include joint ventures, to design and construct the Advanced Manufacturing Center Building, to be
located at the Clark College Boschma Farms campus in Ridgefield, Washington (Project.)

In accordance with RCW 39.10.300, et seq., the Owner/DES will utilize a progressive Design-Build
(Design-Build) approach for the procurement and delivery of the Project meaning that the Design-
Builder will be selected based on qualification and the criteria in the Request for Qualifications (RFQ)
and Request for Proposals (RFP) issued pursuant to this procurement.

1.1 COMMUNICATIONS

A. All communications regarding this RFQ should be addressed to Paul Fiedler, Project
Manager/Owners Representative, paul.fiedler@des.wa.gov

B. Proposers are required to conduct the preparation of their SOQs with professional integrity
and free of lobbying activities. Communication with the Owner regarding this Project shall
be via email or regular mail only and directed to the Owner’s Representative listed above.
Do not communicate about the Project or the Procurement with any other Owner or DES
employees, representatives or consultants. Communication with other Owner or DES
employees, representatives, or consultants regarding the procurement may cause the firm
involved to be disqualified from submitting under this procurement. Any verified allegation
that a responding Proposer or Team Member or an agent or consultant of the foregoing has
made such contact or attempted to influence the evaluation, scoring, and/or selection of
Finalists may be the cause for Owner/DES to disqualify the Proposer team from submitting
an SOQ or Proposal, to disqualify the Team Member from participating in the procurement
and/or to discontinue any further consideration of such Proposer or Team Member.

1.2 PROJECT BUDGET AND SCHEDULE

A. The target budget for the design and construction of the Project, as established by the
Maximum Allowable Design and Construction Cost (MADCC), for the Design-Build portion of
the Project is approximately $48,000,000, exclusive of Washington State and local sales tax.

B. The project is anticipated to begin design in early calendar year 2022, begin preliminary site
work in mid-calendar year 2022, and achieve substantial completion of the building by July
31, 2024. The project is fully funded.

1.3 PROJECT DESCRIPTION

A. The Boschma Farms campus will provide an extension of Clark College academic programs
to north Clark County, Washington. Clark College has possession of the 10-acre site. The
City of Ridgefield is currently developing Pioneer Street along the site boundary as a 4-lane
roadway with sidewalks and a roundabout at the planned campus entry point. Site
development will consider and make provisions for the ultimate campus build-out of future
buildings and related infrastructure. This Project includes site and utilities development, and
the design and construction of an approximately 70,000 SF building utilizing the Clark
College Pre Design Report (Attachment 6). The facility will feature administrative offices,
classrooms, manufacturing program spaces, storage, computer labs, common rooms,
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mechanical, electrical, plumbing and fire command rooms, secure data rooms, security and
spaces for building operations and maintenance.

Owner Project Requirements and Goals include:

1. Extension of utilities from public right of way to the new building
2. Temporary site perimeter security fencing during construction
3. Permanent site perimeter decorative fencing
4

Development of on-site roadways, parking, and native and adaptive landscaping with
low irrigation requirements

o

Secured outdoor refuse and recycling area

Industry leading and flexible advanced manufacturing spaces with services that
accommodate rapid machine relocation and replacement

7. Common spaces that encourage interdisciplinary collaboration and learning
8. General Education classrooms

9. Computer labs

10. Gender Neutral Restrooms

11. Outdoor break areas

12. Adoption of campus maintenance standards and practices

13. LEED Silver certification

Project aspirational goals include:

14. On site renewable energy generation and thermal energy storage to increase
sustainability and reduce electric utility demand charges

15. LEED Gold certification

B. The Advanced Manufacturing Center will co-locate several academic programs to simulate
real-world industry collaborations and thus will encourage interdisciplinary engagement. To
this goal, it will provide flexible computer labs, classrooms and manufacturing space to
facilitate growth in existing programs and readily adapt to future programs developed in
response to industry needs. The building will feature a flexible structural module to permit
easier adjustments of program area spaces throughout the facility lifetime with only minimal
renovation work. Manufacturing and classroom spaces will be designed for multiple delivery
modes including lecture, collaborative, project-based learning, and hybrid models where
content is online and application is in class. Acoustical treatment will ensure that un-
amplified voice communications carry above ambient machine noise.

C. The Facility will normally be occupied from 7:30 AM to 9:00 PM on Mondays through
Thursdays except for Holidays. Fridays will typically be a shorter schedule. Occupancy will
primarily be students, faculty and staff. The HVAC system will be programmable to allow for
occupied and unoccupied periods for evenings, weekends and Holidays.
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1.4

1.5

D. Stakeholders include the City of Ridgefield, Clark County, the Cowlitz Tribe, and the
commercial, light industrial and area high schools around the site.

E. A map of the project site is included in this RFQ as Attachment 8.

F. The Owner/DES will work with the selected Design-Build team to optimize value to the
Owner. The Owner/DES fully embrace a collaborative project delivery approach that
emphasizes a cooperative approach to problem solving. The Owner/DES expect the
Design-Build Team, as part of the project team, to also embrace these principles by creating
a culture of open and transparent communication, while establishing an environment where
the project team contributes its best efforts for the benefit of the Project.

REASONS FOR USING THE DESIGN-BUILD PROCEDURE

A. Owner/DES are using the Design-Build alternative public works contracting procedure
authorized under RCW 39.10. This project delivery method is considered appropriate for
this project because

1. Contractor feedback during design provides effective management of project costs: It is
expected that the Design-Build method will allow the college to evaluate design options
against construction costs to establish the best value.

2. Significant acceleration of the Project Schedule: By allowing for overlap with the design
and construction phases, the Design-Build method allows for a compressed schedule.
That may bring the completed building online faster and provide project efficiency and
expedited schedule to help mitigate cost escalation. The City of Ridgefield is open to
phased permitting. Performing the site civil work before completing the design will allow
civil construction to begin during the 2022 dry season.

3. Collaborative approach enables risk mitigation: The Design-Build approach reduces the
risk of change orders and construction claims, providing a more predictable budget for
the college.

4. The Design-Build approach brings the contractor, architect, and Owner/DES together
early in the process to allow for a more collaborative project, resulting in greater
innovation and collaboration, critical in a complex project.

PROJECT GOALS
The Owner/DES have established the following Project Goals:

A. Produce a project that exceeds the Owner’s definition of Design Excellence: Create an
exceptional and distinctive project that meets the programmatic, functional, operational and
aesthetic vision for each of the Stakeholder’s programs and sets the standard for further
development of the campus. The project design must gracefully and simultaneously facilitate
the individual programs while providing a cohesive, collaborative and flexible design. The
building is to be programmatically available for a wide variety of campus need to allow for
flexible learning and the ability to alter interior and exterior learning spaces in accordance
with current educational and space needs.

B. Execute a successful Progressive Design-Build (PDB) Process to produce the
envisioned Project: The Design-Build team will develop and utilize a collaborative
relationship between the Design-Build Team, DES, the Owner and its stakeholders to
achieve Design Excellence within the Owner/DES budget and schedule using proficient
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design, project management and construction methods throughout the Progressive Design-
Build process.

Meet or Exceed the Owner’s Sustainability Goal: The Owner’s Sustainability project goal
is to achieve the highest level of sustainability for the project on the new campus within the

MADCC. The design build team is encouraged to consider and evaluate tradeoffs between

building envelope, mechanical system alternatives, renewable energy systems, and energy
storage to maximize sustainability, reduce energy consumption and minimize electric utility

demand charges. The project will achieve LEED Silver certification as a minimum.

Maximize Scope within the Guaranteed Maximum Price (GMP): Achieve the most cost
effective, creative, operationally efficient and programmatically balanced project including as
much as scope as possible under the established GMP and MADCC. The primary project
goals are to construct the Project with the best value to the Owner within the stated budget
and in the shortest timeframe that can reasonably be achieved.

Quality and Context of a Low Maintenance Building: Create a space designed with
future maintenance at the forefront of design; specify long life systems, durable finishes and
accessible infrastructure. The Design-Build Team will work with College Facilities leadership
and tradespeople to provide equipment, materials and systems that comply with College
campus standards, and are fully compatible with existing control systems.

SECTION 2 - PROCUREMENT AND CONTRACTING PROCESS
21 DEFINITIONS

A.
B.
C.

Business Day: any day on which the Owner/DES is open for regularly conducted business.
Design-Builder: The entity with the prime Design-Build contract with the Owner/DES.

Design-Build Team: All entities listed by the Design-Builder as providing services or
construction on the project. The Design-Builder is not required to list all members of the
Design-Build Team in the Statement of Qualifications (SOQ) but must list the prime
contractor and architect. Members of the Design-Build Team may also be referred to as
“Team Members”.

Design Excellence: Architecture that embodies the college mission and values to foster
racial and social equity and justice, and to embrace and celebrate the rich cultural diversity
of our students, employees and greater community. Use of materials that reflects our
connection to cultural influences, the natural environment, and the local geology with
durable, sustainable finishes and materials. A flexible and energy efficient plan that fuses
new technology with hands on manufacturing experiences.

E. Finalists: Entities that have been shortlisted and participate in the RFP process.

Guaranteed Maximum Price (GMP): The maximum amount that the Design-Builder may
be compensated pursuant to the Design-Build Contract.

Key Team Member: Individuals who will be assigned to the Project who play an important
role in the design, construction or management of the Project.

. Owner: The Owner is the agency, institution of higher education, board or commission with

funding authority.

Mandatory Minimum Requirements: Mandatory Minimum Requirements are those
requirements that are designated as Pass/Fail in Section 2.6 of the RFQ.

Maximum Allowable Design and Construction Cost (“MADCC”) is stated in RFQ Section
1.2 Project Budget and Schedule, and will be set forth in Section 3.1 D. of the Contract. The
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MADCC is the maximum amount that the Design-Builder may receive as compensation for
the Project. The MADCC may only be changed through Change Order.

K. Price Factor: The Price Factor is the Design-Builder's Fee Percentage, which includes the
items set forth in Section 6.4 of the General Conditions.

L. Procurement: The Owner's/DES’ process for selecting a Design-Build Team for this
Project.

M. Procurement Documents: All documents issued by the Owner/DES in connection with the
Procurement or Project.

N. Proposers: Entities submitting SOQs in response to this RFQ. Any provision in the RFQ or
RFP that references Proposers also applies to Finalists.

O. Projects of Similar Scope and Complexity: Projects that had completion dates within the
last 10 years and that have many or all of the following characteristics:

1. Projects of a similar size and budget that include design and construction of Higher
Education Advanced Manufacturing Center buildings.

Similar instructional buildings.

Projects that use an integrated delivery method that require strong coordination and
integration of the design and construction professionals, and early involvement of the
construction professionals during design.

4. Projects where the Design-Builder was selected prior to the establishment of the final
price and schedule and where the Design-Builder collaborated with the Owner/DES to
develop the final price and schedule.

5. Projects other than Design-Build where the design team and the contractor have
demonstrated a collaborative approach to resolving challenges during construction.

P. RFP: The Owner's/DES’ Request for Proposals, which will be issued to those Finalists who
are selected to proceed to the next phase of this Procurement.

Q. SOQ: The Statement of Qualifications submitted in response to this RFQ.

2.2 SELECTION SCHEDULE

The anticipated schedule for the solicitation process is as indicated below:

1. Issue Request for Qualifications Wed, Sept 8, 2021

2A. | Pre-Submission Meeting, optional, 10-11 AM via Zoom Fri, Sept 24

2B. | Pre-Scheduled Boschma Farms site walks, optional — to schedule, Tues, Sept 28
contact Owner’s Representative Jim Watkins jwatkins@clark.edu office:
(360) 992-2720

3. Statements of Qualifications Due at 2:00 pm Tues, Oct 12

4. Finalists Selected & Notified Mon, Nov 1

5. Issue Request for Proposals to Finalists Fri, Nov 5
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6. Finalist Main Campus Walk Through (one 1-hour walk through for each | Tues, Nov 9
team)

7. Proprietary Meetings with Finalists, mandatory (one 90-minute meeting Fri, Nov 12
for each team)

8. Last Request for Information Due from Finalists Tues, Nov 16
9. Last Addendum Issued Fri, Nov 19
10. | Proposals Due at 2:00 pm Tues, Nov 23

11. | Finalists Present Proposals to Selection Panel (90-minutes each team) | Thur, Dec 9

12. | Scoring of Finalists Dec 10-20

13. | Public Announcement of Scores by 10:00 AM Tues, Dec 21

14. | Negotiations with Highest Scoring Proposer Jan 4 — Jan 14,
2022

15. | Execution of the Contract Jan 20, 2022

2.3 OWNER/DES RIGHTS

A. The Owner/DES reserve the following rights and conditions and may exercise them at its
sole discretion:

1. To reject any or all proposals, at any time, for any reason. Failure to
respond to any evaluation criteria may result in elimination of the Proposal
from further consideration in the selection process. In the event the Owner/
DES does so, it shall provide its reasons for rejection in writing to all
Proposers.

2. To conduct reference checks for all firms (including, without limitation, firms
on proposed teams) at any stage of the selection process. In the event that
information obtained from the reference checks reveals concerns about a
firm’s past performance, or its ability to successfully perform the work to be
executed based on this RFQ and subsequent RFP, Owner/DES may, at its
sole discretion, consider this information in the context of the evaluation of
the information in either the SOQ or the Proposal and/or determine that the
firm is not qualified to perform the contract and deem the Proposer not
eligible for further consideration. DES also reserves the right to check
references from projects and/or organizations not identified by the firm.

3. To cancel the procurement process at any time.
4. To waive any informality or irregularity.

5. To require confirmation of information furnished by a Proposer or Finalist,
require additional information from a Proposer of Finalist concerning its SOQ
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or Proposal and require additional evidence of qualifications to perform the
work described in this RFQ or a subsequent RFP.

6. To approve or disapprove of the use of particular Subconsultants,
Subcontractors, or Key Team Members and/or substitutions and/or changes
to Subconsultants, Subcontractors, or Key Team Members from those
identified in the SOQ or Proposal, such approval or disapproval shall not be
unreasonably exercised.

7. To ask written questions of Finalists, seek written clarifications, and conduct
discussions with Finalists on Proposals.

8. To take any action affecting the RFQ process, the RFP process, or the
project that is determined to be in the Owner’s/DES best interest.

B. CONFLICT OF INTEREST
The Selection Panel will consist of the following people:

Galina Burley, Clark College Executive Vice president
Jim Watkins, Clark College Project Manager

Paul Fiedler, DES Project Manager

Gary Wendleken, DES Project Manager

Keith Schreiber, Private Sector Architect

Any known or perceived conflict of interest between any of the Design-Builder team
members and the Selection Panel shall be disclosed. Owner/DES will reveal any such
conflict of interest to all of the teams and make a determination on how the conflict of
interest will be resolved. If any Proposer disagrees with the determination made by DES,
the Proposer must submit the issue as a protest under Section 4.3.

C. OWNERS CONSULTANTS NOT ELIGIBLE TO PARTICIPATE

A previously selected team of consultants led by Schreiber Starling Whitehead Architects
prepared the Predesign Study and Report. Schreiber Starling Whitehead Architects is not
eligible to serve on design-build teams. Proposers are prohibited from contacting or
communicating with Schreiber Starling Whitehead Architects to solicit technical, legal,
financial, contractual, or any other type of advice or information relative to this project.

aRrwb =

The sub consultant team that supported Schreiber Starling Whitehead Architects in
preparing the Predesign completed its work and had no involvement in the project after
March 15, 2019. Those supporting consultants are eligible to serve on design-build teams.

24 RFQPROCESS

A. Pre-Submission Meeting. There is an optional pre-submission meeting scheduled for
Friday, September 24, 2021 at 10:00 am. At the meeting the Owner's/DES’ team will
provide an overview of the project and the selection process. The pre-submission meeting
will be conducted via Zoom:

1. Friday, September 24, 2021 at 10:00 AM via ZOOM

2. Join Zoom Meeting:
https://des-wa.zoom.us/j/96454545953?pwd=VUxaNkphZHZPV2hXR3hNOHdkN205UT09
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Meeting ID: 964 5454 5953
Password: 563359

Other ways to connect:

One tap mobile
8887880099,,96454545953# US Toll-free
8778535247,,96454545953# US Toll-free

Dial by your location
888 788 0099 US Toll-free
877 853 5247 US Toll-free
Meeting ID: 964 5454 5953
Password: 563359
Find your local number: https://des-wa.zoom.us/u/adBNYub9dd

B. Pre-Scheduled Site Walk. Interested teams may contact Clark College to schedule a site
walk of the Clark College at Boschma Farms site (located just east of |-5 exit 14) on
Tuesday September 28, 2021. Please contact Jim Watkins jwatkins@clark.edu or office
phone (360) 992-2720 to schedule a time slot for your team. Groups of teams will walk the
site together. Teams are advised to not visit the campus without scheduling in advance.

C. Proposers will submit their SOQ, and other deliverables required pursuant to this
Procurement at the time and in the manner set forth in this RFQ and any addenda. The
Owner/DES will not consider SOQ or other deliverables that are submitted after the time
set forth in the RFQ. Proposers are solely responsible for making sure that the
Owner/DES receives the SOQ in a timely fashion.

D. The Owner/DES will evaluate the SOQ submitted by each Proposer. The SOQ will be
reviewed for responsiveness by DES, including pass/fail items. If all submission
requirements have not been met, the Proposal will be rejected as non-responsive and will
not be considered further by the Owner/DES in this Procurement. The Owner/DES will
evaluate the SOQ provided by each Proposer pursuant to the evaluation system described
in this RFQ.

E. All SOQ will be evaluated in accordance solely with the criteria established in the RFQ and
any addenda issued thereto. The evaluation criteria are listed below, including the relative
weight or importance given to each criterion.

F. Not more than three responsive and responsible firms will be selected as Finalists. Only
those firms that have been short-listed will be invited to submit a Proposal in response to
the RFP.

G. The results of the SOQ evaluations will be carried forward into the RFP process and
included in the final evaluation and selection.

H. Design-Build Team Members and individual Key Team Members (the selection is focused
on the core team Builder and Architect) will be used as a basis for selection. Once
shortlisted, the Proposer and Team Members may not substitute a listed consultant,
subconsultant or subcontractor, or any individual listed as a Key Team Member without the
consent of DES, such consent shall not be unreasonably withheld. Further, a change to
any submitted Team Member or Key Team Member will result in re-evaluation and may
result in a change to the evaluation and scoring of the Proposer, up to and including
exclusion from the short list.
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25

RFP PROCESS

A.

B.

The Owner/DES will issue the RFP to the Finalists. The RFP will further explain the
evaluation criteria, Proprietary Meetings, and other elements of the RFP process.

Prior to the submission date for Proposals, written questions will be accepted as defined in
the RFP.

The Owner/DES will conduct a non-mandatory Clark College Main Campus site walk
through with Finalists. Contact Jim Watkins jwatkins@clark.edu or office phone (360) 992-
2720 to schedule a date and time slot for your team.

The Owner/DES will conduct two confidential individual meetings with each Finalist that
will provide an opportunity for direct interaction between the Finalist and the RFP Selection
Panel.

1. The first confidential individual meeting will be an Interactive Proprietary Meeting that
will occur prior to the submission of the Proposals and will allow the Owner/DES to
evaluate the Finalists’ ability to collaborate with the Owner’'s/DES’ team and to allow
the Finalists to ask the Owner/DES questions regarding the Project and the
Owner’s/DES’ goals and concerns.

2. The second confidential individual meeting will be an Interview after the submission of
the Proposals and will allow the Owner/DES to ask questions regarding the Design-
Build Team’s Proposal. The confidential individual meetings will be further described in
the RFP.

3. Allinformation from the Design-Build Teams provided in the confidential individual
meetings will remain confidential during the procurement process; however, see
Section 4.4. B with respect to the potential public disclosure of information provided
during the procurement pursuant to any applicable public records act.

. Finalists will submit a Proposal and Price Factor Form in accordance with the Procurement

schedule.
1. The Price Factor Form will be submitted electronically, as a separate file from the Proposal.
2. No Maximum Fee Percentage has been established for this Project.
3. The Price Factor Form will be opened after the Proposals are scored.
4. The Price Factor will be scored as follows:
a. The Finalist with the lowest Price Factor will receive the full number of points.

b. All Finalists other than one with the lowest Price Factor will receive points based on the
following percentage: Lowest Price Factor + Finalist Price Factor = Price Factor
Percentage

c. The Price Factor Ratio will then be multiplied by the number of points allocated to the
Price Factor, and the Finalist will be awarded the next lowest whole number of points.

d. By way of example:
The number of points allocated to the Price Factor is 5
If the low Finalist’s Price Factor was 4% and the second low Finalist’s Price Factor was
4.5%, the second low Finalist’s score for the Price Factor would be as follows:
4% +4.5% =0.89 0.89 X5 =4.42 = Round to the next lowest whole number of 4.
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2.6

The second low Finalist would receive 4 out of 5 points for the Price Factor.

EVALUATION AND SCORING OF PROPOSERS AND FINALISTS

A. In the evaluation and scoring of Proposers and Finalists, the Owner/DES will consider the
information submitted in the SOQ, the Technical and Price Proposal, and Confidential
Individual Meetings with respect to the evaluation criteria set forth in the RFQ and RFP.

The result of the evaluation will be a comparative scoring of Proposers.

B. The relative weights of the Evaluation Criteria for the Statement of Qualification are as

follows:

SOQ CRITERIA

WEIGHTING
(max. points)

Pass/Fail ltem (not scored)

PROPOSAL CRITERIA

Financial Capacity (Insurance and Bond Statements) Pass/Fail
Scored Items

1. | Team Organization, Key Team Members and Collaboration with Owner 25
(Emotional Intelligence, Team Building, Partnering, Project-First Mindset)

2. | Demonstrated Experience of Successful Projects of Similar Scope and 25
Complexity (Technical Qualifications, Capacity to Perform, Cost Estimating)

3. | Design Management and Design Excellence (Technical Qualifications, 20
Design Ethos, Life Cycle Cost, Sustainability, Capacity to Perform)

4. | Project Controls (Safety, Quality, Communication Methods and Mediums, 15
Waste Minimization, Progress Monitoring and Course Correction, Closeout
Procedures and Documentation)

5. | Design-Build Construction Experience (Technical Qualifications, past 15
performance in utilization small business entities and disadvantaged business
enterprises, Capacity to Perform)
Maximum SOQ Points = 100

C. The relative weights of the Evaluation Criteria for the Proposal are as follows:
WEIGHTING

(max. points)

Mandatory Responsiveness Items (not scored)

Requirements, including Recent, Current, and Projected Workloads of the

Firm; Location (Management Plan)

Diverse Business Inclusion Plan Not scored
Acceptance of Contract, Bonding and Insurance (Ability To Provide Not scored
Performance And Payment Bond)
Scored Items
1. | Overall Management Approach; Ability to Meet Time and Budget 20
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2. | Design Development and Management 25
3. GMP Development Plan 25
4. | Project Sequencing and Scheduling 25
5. | Safety 5
Maximum Points=> 100

D. The relative weights of the Evaluation Criteria for the entire procurement are as follows:

CRITERIA WEIGHTING
(max. points)
1. | SOQ 20
2. | Proprietary Meeting 20
3. | Proposal 35
4. | Interview 20
5. | Price Factor 5
Total 100

E. The Selection Panel will evaluate each of the above criteria according to the weights set
forth above and the guidelines set forth in Section 2.6.D of the RFQ. The Owner/DES will
determine the Highest Scored Finalist and notify all Finalists in writing of its determination.

F. In evaluating each of the criteria, the Selection Panel will identify significant and minor
strengths and weaknesses from the submissions. The Selection Panel will then use the
following guidelines to evaluate the submissions and determine the number of points for
each Evaluative Criteria based on the percentages assigned in the RFQ, the RFP and any
addenda. In the description below, the term “Proposer” includes both Proposers in the

SOQ phase as well as Finalists in the RFP phase of the procurement.

1. Definition of “strength” and “weakness”:

a. The term “strength” ultimately represents a benefit to the Project and is expected to
increase the Proposer’s ability to meet or exceed the Project Goals and meet the
definition of Design Excellence. A minor strength has a slight positive influence and
a significant strength has a considerable positive influence on the Proposer’s ability
to exceed the Project Goals and meet the definition of Design Excellence.

b. The term “weakness” detracts from the Proposer’s ability to meet the Project Goals
or the definition of Design Excellence and may result in inefficient or ineffective
performance. A minor weakness has a slight negative influence and a significant
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weakness has a considerable negative influence on the Proposer’s ability to exceed
the Project Goals and meet the definition of Design Excellence.

2. Scoring:

a.

Excellent (81-100 percent): The Evaluative Criteria demonstrates an approach that
is considered to exceed the Project Goals and the RFQ or RFP requirements and
provide a consistently outstanding level of quality. For the Evaluative Criteria to be
considered Excellent, it must be determined to have significant strengths and/or a
number of minor strengths and few or no appreciable weaknesses. The minimum
allocation of points for Excellent is 81 percent of the maximum points available for a
given evaluation criterion. The greater the significance of the strengths and/or the
number of strengths will result in a higher percentage, up to a maximum of 100
percent. An Evaluative Criteria that is evaluated as Excellent is considered to
present virtually no risk that the Proposer would be unsuccessful in delivering the
Project to the Owner's/DES satisfaction and would most likely exceed all Project
Goals and meet the definition of Design Excellence.

Good (61-80 percent): The Evaluative Criteria demonstrates an approach that is
considered to meet the RFQ or RFP requirements in a beneficial way (providing
advantages, benefits, or added value to the Project) and offers quality. For the
Evaluative Criteria to be considered Good, it must be determined to have strengths
and few, if any, significant weaknesses. Minor weaknesses are offset by strengths.
The minimum allocation of points for Good is 61 percent of the maximum points
available for a given evaluation criterion. The greater the significance of the
strengths and/or the number of strengths, and the fewer the minor weaknesses will
result in a higher percentage, up to a maximum of 80 percent. There is little risk that
the Proposer would be unsuccessful in delivering the Project to the Owner’s/DES'
satisfaction and would most likely meet all Project Goals and may meet the definition
of Design Excellence.

Fair (41-60 percent): The Evaluative Criteria demonstrates an approach that
contains minor and/or significant weaknesses and limited appreciable strengths. The
minimum allocation of points for Fair is 41 percent of the maximum points available
for a given evaluation criterion. The greater the significance of the strengths and/or
the number of strengths, and the fewer the minor or significant weaknesses will
result in a higher percentage, up to a maximum of 60 percent. There is some risk
that the Proposer would be unsuccessful in delivering the Project to the
Owner's/DES’ satisfaction and meeting the Project Goals or the definition of Design
Excellence.

Deficient (0-40 percent): The Evaluative Criteria demonstrates an approach that
contains significant weaknesses and no appreciable strengths. The minimum
allocation of points for Deficient is 0 percent. The greater the significance of the
strengths and/or the number of strengths, and the fewer the minor or significant
weaknesses will result in a higher percentage, up to a maximum of 40 percent of the
maximum points available for a given evaluation criterion. It is expected that the
Proposer would not be able to deliver the Project to the Owner's/DES’ satisfaction
and meet the Project Goals or the definition of Design Excellence. The Owner/DES,
at its sole discretion, may reject any Proposal deemed Deficient in fulfilling the
requirements of the RFQ or RFP requirements.

Non-Responsive: Does not meet the Minimum Qualifications required for
evaluation. In addition, the Owner/DES, at its sole discretion, may reject any
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2.7

Evaluative Criteria deemed non-responsive to any of the requirements of the RFQ or
RFP.

. The Owner/DES Selection Panel will review and evaluate the SOQ, the Proposal, the

Proprietary Meetings/Interview, and the Price Factor in accordance with the published
evaluation criteria. The RFP Selection Panel may be the same as the RFQ Selection
Panel.

. Owner/DES will provide written notification of the firms selected as Finalists. At the

request of a Proposer not selected as a Finalist, Owner/DES will provide the requesting
Proposer with a scoring summary of the evaluation factors for its SOQ.

To be responsive to the RFP, Finalists must indicate they will substantially agree with
proposed contract, (Attachments 1 and 1a), the General Conditions, (Attachment 2), and
Attachment B — Scope of DB Services (Attachment 3).

Owner/DES will open the Price Factor Forms after the Proposals have been scored and
award the points according to the process set forth above.

. Owner/DES will provide written notification to all Finalists of the selection decision and

make a selection summary available to all Proposers within two business days after
notification of the selection decision.

NEGOTIATION AND CONTRACT
A. CONTRACTING PROCESS

This Design-Build procedure includes a 2-phase Contract incorporated by reference:

1. Phase 1 includes establishing major design elements and negotiating a price within the
MADCC for completing the project.

2. Phase 2 of the Contract governs the completion of design, construction, commissioning,
performance guarantees and other aspects of scope and terms sufficient to complete the
project.

Additional general terms and conditions are incorporated into the Design-Build Contract in
this process.

. At Owner’s/DES’ discretion, it will initiate negotiations with the Highest Scored Finalist. If the

Owner/DES is unable to execute a contract with the Highest Scored Finalist, negotiations
with the Highest Scored Finalist may be suspended or terminated, and the Owner/DES may
proceed to negotiate with the next Highest Scored Finalist. The Owner/DES will continue in
accordance with this procedure until a contract agreement is reached or the selection
process is terminated. Negotiations are at the Owner's/DES’ sole discretion. By submitting
a Proposal pursuant to the RFP, the Finalist represents and warrants that it will enter into
the contract provided by the Owner/DES subject to the terms set forth in its Proposal.

. The Design-Build Contract is set forth in Attachment 1.

The unsuccessful Finalists submitting a responsive Proposal and fully participating in the
process outlined in the RFP will receive an honorarium of ten thousand dollars ($10,000.00).
Honorariums will be distributed after the selected Finalist and Owner/DES enter into a
Contract.

SECTION 3 - SOQ SUBMISSION

31

FORMAT
A. Proposers shall submit SOQs in the following format:
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1.

An electronic copy in text searchable PDF format uploaded containing the above-listed
RFQ information.

SOQ’s are limited to twenty-five (25) 8.5”x11” numbered pages. Font size shall be no
less than 10 point. 11°x 17” page size may be used and will be counted as one page
only for schedules, charts or pictures. Any other content with text on 11 x 17 will be
counted as two pages.

3. The body of the SOQ must be organized according to Section 3.2 below.

4. The following submissions are not included in the page count

a
b
c.
d
e

Letter of interest or cover letter;

Identification of Projects Table;

Resumes of Key Team Members;

Divider tabs, provided that they contain no substantive content; and

Cover pages, provided that they contain no substantive content.

Submit the following as separate electronic files (and not included in page count)

f.

Statement from surety of Proposer’s Ability to Provide a Performance and Payment
bond;

Statement from insurance broker of Proposer’s Ability to meet the Owner/DES’
Insurance Requirements;

Representative QA/QC plan that was developed and implemented for a similar
project. This is considered part of the scoring criteria for Demonstrated Experience of
Successful Projects of Similar Scope and Complexity.

B. Faxed or emailed submittals will not be accepted. Proposers are responsible for ensuring
receipt of the SOQ at DES by the deadline stated above and should take into account
potential delays that may occur when using a delivery service. Submittals received after the
deadline will be returned unaccepted.

C. SOQs that exceed the page limit may be rejected. Owner/DES at its sole discretion,

reserves the right to reject SOQs that exceed the page limit or to remove pages from the
sections of any non-conforming SOQ submittals to bring each non-conforming SOQ
submittal within the page count requirement.

D. Please submit electronically using these instructions:

Submittal Requirements

Due to the Governor’s “Stay Home, Stay Safe” order, only electronic submittals will be
accepted. Electronic submittals must be uploaded as a single PDF file, and must be received by
DES no later than the date and time specified above.

DES will create an access point for a single point of contact for each entity submitting. In
order to expedite your submittal process, view instructions no less than 3 business days
prior to the due date listed. Your SOQ does not need to be uploaded at the time access is

given.

Please follow this link to obtain instructions for uploading submittals:
https://des.wa.gov/sites/default/files/public/documents/Facilities/EAS/AdvertisedSelections/SOQ

UploadInstructions.pdf
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If you experience difficulty accessing the upload instructions or have other questions regarding
this request, please contact Angeline Ernst via email at Angeline.ernst@des.wa.gov or via
phone (360) 480-1071.

All submittals must be received no later than Tuesday, October 12, 2021, prior to 2:00
PM.

E. Any addenda issued for this RFQ and RFP will be published at the following website
address: https.//des.wa.gov/services/facilities-leasing/public-works-design-
construction/architecture-engineering-design-consultants/current-projects-advertised-
consultant-selection. Proposers are responsible for checking the website for any addenda
prior to submission of qualifications and proposals. If you are unable to download the
addenda, you may contact the individual noted at the end of this RFQ. Attachments to this
RFQ will also be posted at the above website. Attachments not originally posted will be
posted no later than September 15, 2021 by 5:00 PM.

3.2 SOQ ORGANIZATION AND CONTENT

The SOQ shall demonstrate the Design-Build Team’s ability to undertake the Project by
describing the technical and management qualifications of the Proposer, Team Members, and
individual Key Team Members. The Proposer is responsible for ensuring that contact
information contained in their referenced project profiles is correct. The inability to contact a
reference may have a detrimental impact on the evaluating qualifications.

Proposers should focus the narrative how their past experience on Projects of Similar Scope
and Complexity will assist the Owner/DES in exceeding the Project Goals and achieving
Design Excellence. Emphasis will be placed on experience and expertise in performing
substantive work on Projects of Similar Scope and Complexity, as defined in Section 2.1.0.
The Owner/DES reserve the right to award more points to projects that have more of the
characteristics set forth in the definition of Projects of Similar Scope and Complexity. The
Owner/DES also reserve the right to award more points to successful projects in which
Proposer, Team Members, and/or individual Key Team Members had substantial responsibility
for their respective scopes of work.

The SOQ content below corresponds with the Criteria set forth in Section 2.6.B. The
maximum number of points for each Criterion is set forth in Section 2.6.B.

SOQs shall consist of the following parts and shall be organized as follows.
A. Letter of Interest (Not included in the page count, maximum 2 pages, No points)

The SOQ must include a cover letter containing the name, address, telephone number, fax
number, and e-mail address of the Proposer and the principal contact person. The Letter
of Interest shall also include the following: (1) name, address, telephone number, fax
number, and e-mail address for all listed team members of the Contractor and Architect for
the Project and (2) the type of firm or organization (corporation, partnership, joint venture,
etc.) that will serve as the prime contracting party. The letter of interest may be a
maximum of two (2) pages.

B. Pass/Fail Criteria
Financial Capacity

The Owner/DES, in its sole discretion, will determine whether the firm identified to be the
contracting entity has the financial capacity to deliver the project, based on statements of
ability to provide insurance and bonds. Owner/DES may reject those SOQs which it
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judges to fail that criterion.

C. Technical Competence and Management Qualifications (Included in the page count)

1. Team Organization, Team Members, Key Team Members, and Collaboration

a. Provide an organization chart (showing Team Members, Key Team Members and
their firm affiliation) for all phases of the Project from design through final
acceptance and warranty and maintenance period. Be certain to identify specific
individuals for key functions and show interrelationships and reporting hierarchy.
Note whether individuals are performing multiple functions. Based on the
information available to the Design-Builder, enumerate the proposed percentage of
time that the Design-Builder intends to assign this individual to the Project. Ata
minimum identify the Key Team Members performing the functions identified below.
To the extent that the Design-Builder has additional Key Team Members on their
team, the Design-Builder should include those individuals. Provide resumes of Key
Team Members below as required in Section 3.2.D.1

Vi.
Vii.
viii.
iX.

X.

Person responsible for the overall management of the project and Design-Build
contract;

Designer of Record;

Person responsible for design management/preconstruction manager and
coordination between the disciplines;

Person responsible for overall construction management and coordination/clash
detection between trades;

Person responsible for on-site field supervision and direction of construction
(Superintendent);

Safety officer;

Person responsible for quality assurance;

Person responsible for cost estimating;

Person responsible for cost controls and budgeting; and

Person responsible for scheduling.

b. Provide a narrative regarding the Team and include the following information:

Describe the benefits of the team structure and the benefits that each Team
Member and Key Team Member provides to the Project, specifically explaining
how the Design-Build Team and Key Team Members will achieve Design
Excellence and exceed the Project Goals.

Identify how the design and construction resources of your team will be
integrated into a cohesive Design-Build organization, including a description of
the management strategies, internal communication protocols, coordination
tools, and planning efforts that you will employ, to ensure an effective project.

Describe the Team’s past performance working together and/or describe the
steps the Team has taken to promote integration and a collaborative working
environment. The Owner/DES reserves the right to award more points to those
teams who have worked together in a collaborative delivery model. If the Team
has not worked together, describe the efforts the Team has undertaken to
create a collaborative teaming environment.
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Demonstrated Experience of Successful Projects of Similar Scope and
Complexity

a.

C.

Describe the Team’s past performance in successfully managing Design-Build (or a
similar integrated delivery model) Projects of Similar Scope and Complexity that
include management and communications of an integrated team of design
consultants, specialty subcontractors, and trade contractors. Include a description
of any issues or problems that arose on the projects and how those issues or
problems were resolved. List all projects cited in the SOQ in the Identification of
Projects table as required in Section 3.2.D.2. All projects listed on individual
resumes are not required to be included in the “Identification of Projects” table. The
table should include projects that represent the proposed team.

Profile at least three (3) completed Design-Build Projects of Similar Scope and
Complexity and describe their similarities to the project. If the Proposer has not
completed three Design-Build projects, list three projects which were successfully
completed and which provide the Proposer with the necessary experience and
skills to successfully complete the project.

i. Describe how Team Members have used collaborative, innovative design and
construction techniques and/or state of the art technology and sustainability
measures to achieve the owner’s goals, Design Excellence, increase safety,
and/or enhance communication and collaboration.

i. Note each Key Team Member who had a material role in each Project of

Similar Scope and Complexity described.

Representative QA/QC plan that was developed and implemented for a similar
project (to be submitted separately from the SOQ.)

Design Management and Design Excellence

a.

Describe the Design-Builder’s past performance in managing the design process
and collaborating with owner’s representatives and stakeholders to achieve Design
Excellence in Projects of Similar Scope and Complexity. Include a description of
any issues or problems that arose on the projects and how those issues or
problems were resolved.

Describe instances where the Team has achieved Design Excellence for previous
owners on Projects of Similar Scope and Complexity. Explain how your successes
on those projects will predict success on this project;

Describe the tools and resources used by the Team for design services, including a
description of the Building Information Modeling system or other specialized
software or processes the Team would utilize for this Project.

Project Controls

a. Describe the Team’s past performance with Progressive Design-Build or similar

integrated projects, development and management of Project budgets, including
collaboratively developing a GMP and/or flexible scope within a fixed GMP with an
owner.

Discuss how the estimating and cost monitoring reporting process provided
substantive and meaningful information to the owner.

Describe any issues or problems that arose on the projects discussed in this
section and how those issues or problems were resolved.
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Design-Build Construction Experience

a. Describe the Team’s past performance with construction management and
construction of Projects of Similar Scope and Complexity. Include a description of
any issues or problems that arose on the projects and how those issues or
problems were resolved.

b. Include in the narrative the Team’s approach to the following:

i. Utilizing means and methods and/or sequencing construction activities to
maximize efficiency and minimize impact on the owner;

ii. Assessing whether the Design-Builder has achieved performance
requirements;

ii. Change orders; and

iv.  Configuration, commissioning, and testing Projects of Similar Scope and
Complexity.

D. ATTACHMENTS TO THE SOQ (Not included in the page count)
Provide the following attachments to the SOQ.

1.

Resumes of Key Team Members

Provide a resume for all Key Team Members. Resumes should be no longer than 1
page and should include the following information at a minimum. The resumes will not
be evaluated separately. Rather, the resumes will be evaluated in the context of the
criteria set forth in Section 3.2.C.2.

a. Description of the individual’s proposed Project role;

b. Identification of employer and number of years employed by the firm;
c. Educational background, professional licenses, and/or certifications;
d

Experience relevant to their proposed role on the Project and how their experience
will benefit this Project;

o

Specific roles and responsibilities for each project listed; and

f. Two professional references with phone and email contact information. Please alert
professional references that an Owner/DES representative will be contacting them
during the selection process.

Identification of Projects Table

The Proposer must submit an Identification of Projects Table with the required
information set forth herein. The Identification of Projects Table may be submitted on
8.5” x 14” paper or 11x17 format may be used. Please format in such a way that the
document may also be printed on 8.5x11 sheets, and may be no more than two pages
in length. The Proposer is responsible for ensuring that contact information contained
in their Identification of Projects is correct. The inability to contact a reference may
have a detrimental impact on the evaluating qualifications. The Owner/DES reserves
the right to contact any person listed in the Identification of Projects or any other
person with knowledge regarding any Project in which any Design-Build Team Member
or Key Team Member participated. The identification of projects will not be evaluated
separately. Rather, the projects will be evaluated in the context of the criteria set forth
in Section 2.6.B.
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Name of project;
Owner;
Location of project (include address);

Delivery method;

®© o 0o T o

Name of each Design-Build Team Member and Key Team Member who is
proposed for this Project who played a significant role on the listed project,
including an identification of their project function;

f. The initial contract price, the final contract price, and an explanation for any
difference between the two amounts;

g. The initial date scheduled for substantial completion, the actual date of substantial
completion, and an explanation for any difference between the two dates;

h. ldentify whether there was a MWBE/Disadvantaged or other Business Equity Goal,
the amount of the goal, and the actual performance against the goal; and

i. Project contact information of the Owner or customer and their role on the project
(current address, e-mail, and phone number) who can verify the characteristics of
the listed project.

Financial Capacity — Bonding and Insurance Statements (submitted
separately from SOQ file)

Submit one copy of bonding and insurance statements (none of which are included
in the page count), in a sealed envelope marked “Confidential Financial Material in
Response to the RFQ.” This financial information will not be copied or distributed
except as needed in the financial review process and will not be provided for other
firms to review, except as required by law.

SECTION 4 - MISCELLANEOUS
4.1 DIVERSE BUSINESS INCLUSION

A. Diverse Business Participation.

In accordance with RCW 39.19.010, the state of Washington encourages participation in all
of its contracts by OMWBE certified firms.

In accordance with RCW 43.60A.200 and RCW 39.26.240, the state of Washington
encourages participation in contracts that are exempt from competitive bidding under RCW
39.26.125 by firms certified by Department Of Veteran Affairs.

In accordance with RCW 39.26.005, the state of Washington encourages participation in all
of its contracts by Washington small businesses

DES is committed to providing the maximum practicable opportunity for participation by
Diverse Businesses through direct contracts with DES, subcontracts, sub-consulting, and
supplier participation.

B. Definitions.

1.

Diverse Business includes Washington small business, micro-business, and mini-
business as defined in RCW 39.26.010, Minority and Women Business Enterprises
(M/WBEs) as defined in RCW 39.39.19 and WAC 326-20, and Veteran-owned
businesses as defined in RCW 43.60A.010. If the proposed subcontractors are self-
identified diverse businesses, the Proposer will encourage and support state efforts for
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their certification with the appropriate Washington state agencies.

2. Subcontracting means direct performance of commercially useful work through
subcontracting as part of the proposed project team.

C. Participation Goals. The aspirational diversity goals for DES contracts are:

v 10% Minority Owned Business (MBE) certified by the Washington State Office of Minority
and Women Business Enterprises

v 6% Women Owned Business (WBE) certified by the Washington State Office of Minority
and Women Business Enterprises

v 5% Veteran Owned Business (VOB) certified by the Washington State Department of
Veterans Affairs

v 5% Washington Small Businesses self-identified in the Washington Electronic Business
Solution
http://www.des.wa.gov/services/ContractingPurchasing/Business/Pages/\WEBSReqistrati
on.aspx (WEBS).

Participation goals for this project are 10% for MBEs, 6% for WBEs, 5% VOB, and 5% for
Washington Small Businesses.

D. Inclusion Plan. To be considered responsive, Finalists must submit a Diverse Business
Inclusion Plan (Attachment 10) as part of their proposal.

The Proposer must prepare and provide a “Diverse Business Inclusion Plan”, and may use
the template below as guidance. The Proposer’s goals are voluntary. No preference will be
included in the evaluation of proposals, no minimum level of MWBE or Veteran Owned or
Washington Small Business participation will be required as a condition for receiving an
award and proposals will not be rejected or considered non-responsive on that basis (unless
a zero (0) goal amount is submitted).

Public Works Inclusion Plan Template

Voluntary goals for certified diverse business participation: (Of the fotal contract
work, what is the percentage of diverse business participation proposed for this project,
including the prime and subcontracting/joint venturing on this project?)

1. Anticipated Certified Diverse Business Participation (Goals)

State certification Washington State / DES | Anticipated Percent of
category Goals Contract Amount (Goals)
Minority-owned business 10%

Women-owned business 6%

Veteran-owned business 5%

Small/mini/micro 5%

business

2. Describe your firm’s efforts to identify diverse business subcontractors for
this proposal?
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3. Planned efforts by the firm to meet or exceed the voluntary inclusion goals.
To include, but not limited to the following:

a. General description;

b. Mentoring, training and capacity building programs;

c. Prompt payment, retainage and dispute resolution

4. A description of firm’s planned efforts at outreach to the diverse business
community

5. A description of firm’s process for ensuring diverse businesses have
enough time and information to provide your firm with bids/quotes:

6. An explanation of how firm ensures diverse businesses understand the bid
and specifications and are able to learn ways to improve if they are not
selected (i.e. pre-bid meetings, debriefing, etc.);

7. A description of how firm considers diverse businesses in the development
of bid packages

8. Does the firm have and the name of any “Diversity Inclusion Expert”?

9. A list of projects (5 max.) with diverse business participation in the last five
(5) years

10. Statement of firm’s awareness and commitment to reach out to diverse
businesses and helping Washington State reduce the disparity of
participation by minority and women owned businesses in state contracts

11. Description of proposer’s educational and training programs to
communicate the firm’s expected employee behaviors and performance
relative to implementing the Diverse Business Inclusion Plan

12. Any additional information the firm would like to include as a part of their
plan.

The Design Builder commits to a genuine effort to achieve the proposed subcontract
amounts with diverse business subcontractors by working with the Agency to develop a
comprehensive “Outreach Strategy.”

E. Contact Information. For information on certified firms, prime Proposers may contact:
e OMWBE at http://www.omwbe.wa.gov/ or (360) 664-9750
e DVA at http://www.dva.wa.gov/BusinessReqistry/Search.aspx or (360) 725-2200.

e DES Public Works Diverse Business Manager, Charles Wilson
charles.wilson@des.wa.gov or (360) 407-8455 for a list of self-certified Washington
Small Businesses that downloaded this solicitation and selected to allow their contact
information to be shared.

F. DES Diversity Compliance Program. The successful Proposer is required to register and
create an account in the DES Diversity Compliance Program (B2Gnow) at
https://des.diversitycompliance.com. Every month for the duration of your contract, and
while your contract is active in the B2Gnow system, submit and accurately maintain the
following payment information through B2Gnow:

1. Payments received by the prime contractor from the Agency
2. Payments paid to each subcontractor
3. Payments paid to each supplier
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4.2

G. Maintenance of Records. Design-Builder shall maintain, for at least six (6) years after
Final Acceptance, relevant records and information necessary to document the level of
utilization of Diverse Businesses and other businesses as Subcontractors on this Project, as
well as any efforts Design-Builder made to increase the participation of Diverse Businesses.
The Design-Builder shall also maintain, for at least six (6) years after Final Completion, a
record of all quotes, bids, estimates, or proposals submitted to Design-Builder by all
businesses seeking to participate as Subcontractors on this Project. Owner/DES shall have
the right to inspect and copy such records. If this Contract involves federal funds, Design-
Builder shall comply with all record keeping requirements set forth in any federal
Governmental Rules referenced in the Contract Documents.

H. Advertisements. Design-Builder shall advertise opportunities for Subcontractors in a
manner reasonably designed to provide Diverse Businesses capable of performing the work
with timely notice of such opportunities, and all advertisements shall include a provision
encouraging participation by Diverse Businesses. Advertising may be done through general
advertisements (e.g. newspapers, journals, etc.) or by soliciting bids directly from Diverse
Businesses. The Design-Builder shall provide Diverse Businesses that express interest with
adequate and timely information about plans, specifications, and requirements of the
Project.

I.  Non-Discrimination. The Design-Builder shall not create barriers to open and fair
opportunities for all businesses, including Diverse Businesses, to participate in all state
contracts and to obtain or compete for contracts and subcontracts as sources of supplies,
equipment, construction and services. In considering offers from and doing business with
subcontractors and suppliers, the Design-Builder shall not discriminate on the basis of race,
color, creed, religion, sex, age, nationality, marital status, or the presence of any mental or
physical disability in an otherwise qualified disabled person.

J. Violations. Any violation of the mandatory requirements of this part of the Contract shall be
a material breach of the Contract for which the Design-Builder may be subject to a
requirement of specific performance, or damages and sanctions provided by contract, by
RCW 39.19.090, or by other applicable laws.

APPRENTICESHIP UTILIZATION REQUIREMENTS

Mandatory apprentice utilization of at least 15% of the total construction labor hours worked on
the Contract is required. Apprentices must be registered as apprentices with the State
Apprenticeship and Training Council. Design-Builders shall comply with the requirements of the
Contract Documents related to apprenticeship. Proposers may contact the Department of Labor
& Industries, Apprenticeship Program at 360-902-5320 to obtain information on apprenticeship
programs. A monetary incentive of $1,000 will be paid to the Design-Builder meeting the
apprentice utilization requirement. The cost value associated with meeting the apprentice
utilization requirement is included in the MADCC. A monetary penalty will be applied to the
Design-Builder failing to meet the utilization requirement and failing to demonstrate a Good
Faith Effort. The penalty will be applied to every hour of shortfall of the minimum number of
required apprentice hours using the applicable published wage of a Step 1 apprentice laborer.
The penalty will not exceed five percent (5%) of the total Contract Sum. <Note: Contract Sum is
not a defined term.>

This penalty is calculated as the shortfall of apprentice hours multiplied by the applicable labor
rate as shown in the example below.

Contract Value $10,000,000.00
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4.3

Total Number of Labor Hours (From Certified Payroll) 100,000.00

Reported

Apprenticeship Hours (15% of Total Labor Hours)  15,000.00

Required

Apprenticeship Hours (From Certified Payroll) 14,000.00

Reported

Actual Utilization (Hours Reported / Hours 14%
Required)

Shortfall Hours (Hours Required — Hours 1,000.00
Reported)

Applicable Wage (Step 1 Apprentice Labor $30.00
Rate)

Penalty (Shortfall Hours X Applicable $30,000.0
Wage)

PROTEST PROCEDURE

This Section sets forth the exclusive protest remedies available with respect to this RFQ. Each
Proposer, by submitting its SOQ, expressly recognizes and agrees to the limitation on its rights
to protest contained herein, expressly waives all other rights and remedies and agrees that the
decision on any protest, as provided herein, shall be final and conclusive unless wholly arbitrary.
These provisions are included in this RFQ expressly in consideration for such waiver and
agreement by the Proposers. Such waiver and agreement by each Proposer are also
consideration to each other Proposer for making the same waiver and agreement.

A. Protests Prior to Submission of SOQ

1.

A Proposer may protest the terms of this RFQ prior to the time for submission of SOQs

on the grounds that:

a. A material provision in this RFQ is ambiguous to the extent that it hinders the
Proposer’s ability to accurately respond;

b. Any aspect of this RFQ is contrary to legal requirements applicable to this
procurement;

c. Any conflict of interest determination that impacts a Proposer, or

d. This RFQ in whole or in part exceeds the authority of Owner/DES.

Protests regarding this RFQ shall be filed only after the Proposer has informally
discussed the nature and basis of the protest with the Point of Contact in an effort to
remove the grounds for protest.

Protests regarding this RFQ shall completely and succinctly state the grounds for protest
and shall include all factual and legal documentation in sufficient detail to establish the
merits of the protest. Evidentiary statements, if any, shall be submitted as signed,
certified declarations under penalty of perjury.

Protests regarding this RFQ shall be filed electronically by delivery to the Point of
Contact. The time for filing a protest is as soon as the basis for protest is known to the
Proposer, but in any event it must be actually received no later than ten (10) days before
the SOQ submittal due date. Protests regarding an Addendum to the RFQ shall be filed
and actually received no later than four (4) business days after the Addendum to the
RFQ is issued.
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5. Owner/DES may distribute copies of the protest to the other Proposers and may, at its

sole discretion: (1) request that other Proposers submit statements or arguments
regarding the protest, and (2) discuss the protest with the protesting Proposer. If other
Proposers are requested to submit statements or arguments, they may file a statement
in support of or in opposition to the protest within seven (7) calendar days of the request.

The protesting Proposer shall have the burden of proving its protest by clear and
convincing evidence. No hearing will be held on the protest. The DES Assistant
Director of Facilities Professional Services (FPS) shall decide the protest on the basis of
the written submissions. The DES Assistant Director of FPS shall issue the decision in
writing to each Proposer. The decision shall be final and conclusive. If necessary to
address the issues raised in the protest, Owner/DES will make appropriate revisions to
this RFQ by issuing Addenda. Owner/DES may extend the SOQ due date, if necessary,
to address any protest issues.

The failure of a Proposer to protest a particular ground prior to submission of the SOQ
shall preclude consideration of that ground in any protest after submission of the SOQ.
However, this preclusion does not apply if such ground was not and could not have been
known to the Proposer prior to the final date to protest after submission of the SOQ.

B. Protests Regarding Responsiveness and Finalist Selection Process after Submission
of SOQs

1.

A Proposer may protest the results of the evaluation and finalist selection process by
filing a notice of protest by electronic delivery to the Point of Contact. The protesting
Proposer shall concurrently provide a copy of its notice of protest to the other Proposers.
The notice of protest shall specifically state the grounds of the protest.

Notice of protest of any decision to accept or disqualify a SOQ on responsiveness
grounds must be filed within five (5) business days after the earliest of: notification of
non-responsiveness, the scheduled date for oral meetings and presentations (if any), or
the public announcement of the Finalists. Notice of protest of the decision on the finalist
selection process must be filed and actually received by DES within four (4) business
days after the public announcement of the Finalists.

Within seven (7) calendar days of the notice of protest, the protesting Proposer must file
with the Point of Contact a detailed statement of the grounds, legal authorities and facts,
including all documents and evidentiary statements, in support of the protest. The
protesting Proposer shall concurrently deliver a copy of the detailed statement to all
other Proposers. Evidentiary statements, if any, shall be submitted as signed certified
declarations under penalty of perjury. The protesting Proposer shall have the burden of
proving its protest by clear and convincing evidence.

Failure to file a notice of protest or a detailed statement within the applicable period shall
constitute an unconditional waiver of the right to protest the evaluation or finalist
selection process and decisions thereunder, other than any protest based on facts not
reasonably ascertainable as of such date.

Other Proposers may file by electronic to the Point of Contact a statement in support of
or in opposition to the protest. Such statement must be filed within seven (7) calendar
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days after the protesting Proposer files its detailed statement of protest. Owner/DES will
promptly forward copies of any such statements to the protesting Proposer.

6. No evidentiary hearing or oral argument shall be provided, except, in the sole and
absolute discretion of the DES Assistant Director of FPS, a hearing or oral argument
may be permitted if deemed useful in rendering a decision. The DES Assistant Director
of FPS shall issue a written decision regarding the protest within thirty (30) calendar
days after Owner/DES receives the detailed statement of protest, unless notice is given
to the protesting Proposer that additional time is needed. Such decision shall be final
and conclusive. Owner/DES shall deliver the written decision to the protesting Proposer
and copies to the other Proposers. Unless necessary for the successful completion of
the Project, as determined at the sole discretion of the DES Assistant Director of FPS,
the RFP shall not be issued to the Finalists until DES issues its written decision on the
protest.

7. If the DES Assistant Director of FPS concludes that the Proposer filing the protest has
established a basis for protest, the DES Assistant Director of FPS will determine what
remedial steps, if any, are necessary or appropriate to address the issues raised in the
protest. Such steps may include, without limitation, withdrawing or revising the
decisions, issuing a new RFQ or taking other appropriate actions.

4.4 PROPRIETARY OR CONFIDENTIAL INFORMATION

A. All members of the Design Build Team and the Owner/DES’ team will be required to sign a

B.

confidentially agreement after this RFP is issued.

Owner/DES is subject to RCW 42.56, the Public Records Act (PRA) and the provisions of
RCW 39.10.470. Unless disclosure expressly required under RCW 39.10.330(3), all
documents related to the procurement shall remain confidential until announcement of the
highest scoring Finalist. Thereafter, the documents shall be disclosable public records as
defined in the PRA. To the extent consistent with the PRA, Owner/DES shall maintain the
confidentiality of proposer’s information marked confidential or proprietary. If a request is
made for the proposer’s proprietary information, Owner/DES will notify proposer of the
request and of the date that the records will be released to the requester unless proposer
files a motion to enjoin that disclosure, or the requester and proposer reach an agreement on
the extent of such disclosure, which agreement will be forwarded to Owner/DES by the
requester prior to the date for disclosure. If proposer fails to obtain the requester’s
agreement or the court order enjoining disclosure, Owner/DES will release the requested
information on the date specified.

Any information contained in the documents that is proprietary or confidential must be clearly
designated. Each selection claimed to be exempt from disclosure must reference the specific
basis claimed under the PRA or other state or federal law that provides for the nondisclosure
of your information. Marking of an entire document or entire Sections of a document as
proprietary or confidential will not be accepted nor honored. Owner/DES’ sole responsibility
with regard to matters in the documents marked confidential or proprietary shall be limited to
maintaining the information in a secure area and notification of proposer of any request(s) for
disclosure.
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SECTION 5 - ATTACHMENTS
Please note the following additional information that is part of this RFQ:

Attachment 0 — Designated Point of Contact for Design-Build Team
Attachment 1 — Proposed Contract

Attachment 1A — Proposed GMP Amendment to the Contract
Attachment 2 — General Conditions

Attachment 2A — Design Build Supplemental Conditions

Attachment 3 — Attachment B — (Phase 1 and Phase 2 Scope, Responsibility Matrix, Milestone
Delivery, BIM Requirements)

Attachment 4 — Draft RFP

Attachment 5 — Not Used

Attachment 6 — Clark College, Advanced Manufacturing Center Predesign Report
Attachment 6B — Geotech Report

Attachment 6C — Site Topographical Map

Attachment 6D — DAHP Letter and Cultural Resources Survey

Attachment 7 — Not Used

Attachment 8 — Boschma Farms Campus Vicinity Map

Attachment 9 — Good Faith Hazardous Materials statement (to be provided when complete)

The Forms required to be submitted with the RFP:
Attachment 10 — Diverse Business Inclusion Plan
Attachment 11 — Price Factor Form

Attachment 12 — Confidentiality Certificate

COMMUNICATIONS: All communications regarding this RFQ should be addressed to the DES Point of
Contact:

Paul Fiedler, Project manager, DES — Engineering and Architectural Services, paul.fiedler@des.wa.gov
(360) 790-8199
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