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May 4, 2022

STATE OF WASHINGTON
Department of Enterprise Services
Division of E&A Services
Washington Department of Corrections

Project No. 2022-322:  RRC-Eastside Bathroom Renovations for, 
Department of Corrections (DOC) in Seattle
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May 4th, 2022
	
Attn: Young Kim, Project Manager & Ms. Holly Andreason 
Washington Department of Corrections
7345 Linderson Way SW
Tumwater, WA 98501

RE: Statement of Qualifications for Project No. 2022-322: RRC-Eastside Bathroom Renovations for Department of 
Corrections (DOC) in Seattle

Dear Young Kim, Holly Andreason and Selection Committee Members;

KMB architects is pleased to present our qualifications for Project No. 2022-322:  RRC-Eastside Bathroom Renovations for the 
Department of Corrections (DOC) in Seattle. Our firm has recent design experience as a prime consultant and architect for a 
variety of projects with elements similar to this one including restrooms, showers, state building codes, finishes, ADA compliance, 
environmental requirements, and overall tenant improvements. 

Our approach to this project will be informed by our recent experience and investigation of the Reynolds facility with Department 
of Corrections personnel. We understand the unique challenges and opportunities providing improvements and additions to an 
existing building will create. 

As you review our submittal, please consider the following: 
•	 KMB Study Experience: The KMB team has toured the Reynolds facility on numerous occasions to assess varying levels of 

desired improvements throughout the building, including the bathroom renovations.   
•	 KMB Bathroom Renovation Experience: The KMB team has successful bathroom design and renovation experience for 

multiple DOC campuses in the State of Washington. KMB staff assigned to this project possess deep experience with 
bathroom renovations and detailing required for a successful project. 

•	 KMB Secure Facility Experience: For more than 35 years, KMB has provided design and planning services to meet the needs 
of the Department of Corrections.  Our understanding of secure facilities design and construction processes will serve to 
provide complete and well-coordinated job access, supervision, and tool control requirements.  

•	 KMB Team Experience for Washington State Department of Corrections: KMB and our key subconsultant partners have a 
track record of success in completing quality projects for DOC. We have committed our firm’s most experienced staff to 
achieve project success. 

Thank you for your consideration of our qualifications.  We have been honored to serve the Department of Corrections in the past 
and look forward to the potential opportunity of serving you again on Project No. 2022-322: RRC-Eastside Bathroom Renovations. 
We are committed to providing you with the highest level of professional design services, construction administration, and 
integrity for which KMB architects is known. We look forward to the opportunity to present to you at interview.  Please contact 
our office should you have any questions.

Sincerely,
KMB architects

Tony Lindgren, PE
Principal-in-Charge
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  RFQ Attachment 1 

Designated Point of Contact for Statement of Qualifications 
Point of Contact Name and Title 

Firm Name  

Address 

City State Zip 

Telephone Email 

 
Addresses of multiple office locations of firm (if applicable) 

Address City 

  

  

  

 

Diverse Business Certifications (if applicable) 
Certificaiton issued by the Washington State Office of Minoirty and Women’s Business Enterprise 
(OMWBE)  

☐Minority Business Enterprise (MBE) 

☐Woman Business Enterprise (WBE) 

☐Minority Women Business Enterprise (MWBE) 

Certification issued through the Washington State Department of Vetern’s Affairs 

☐Veteran Owned Business 

Certificaton issued through Washington Electronic Business Solution (WEBS) 

☐Small Business Enterpirse (SBE) 

 

Tony Lindgren, PE, Partner

KMB architects, inc. p.s.

 906 Columbia Street SW, Suite 400

Olympia  WA 98501

360.352.8883 tonylindgren@KMB-architects.com

906 Columbia St. SW Suite 400 Olympia, WA 98501
100 South King St. Suite 280A Seattle,WA 98104

✔
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QUALIFICATIONS OF 
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KEY PERSONNEL
KMB architects has assembled a highly qualified team to perform the key functions of the required design services for this 
project. We have over 35 years of experience with renovation projects for the State of Washington and specifically for the 
Washington Department of Corrections (DOC).  Our assigned project team will be led by KMB Principal Tony Lindgren.  Tony will 
be supported by project manager Adam Herrick, project architect Ed Schilter, RA, and Project Designer Atika Jain.  Ron Eliason, 
a mechanical designer with Hargis Engineers, will lead the HVAC and energy modeling and sustainability needs for the project.  
Juan Iringan, Cost Estimator, will provide cost estimating for the recommended scope of work as well as life cycle cost analysis 
of the alternatives explored.  

The KMB team and subconsultants have a track record of success working together and for DOC for well over a decade, making 
the team we have assembled an ideal fit for this project.  Erik Stearns and Ron Eliason from Hargis Engineers, along with their 
team, will bring their electrical, plumbing, and mechanical engineering expertise to this project. This team has worked throughout 
the state on multiple similar secure facility projects and renovation projects with DOC as well as with other clients 
throughout the Pacific Northwest. KMB and Hargis have partnered together on dozens of projects over the years to bring 
design solutions that fit owners' budgets and needs.

KMB architects
Project Team Members   
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   + Tony Lindgren, PE Principal-in-Charge • • • • • • • • •

   +  Ed Schilter, RA Project Architect • • • • • • • • •

   +  Adam Herrick Project Manager • • • • • • • •

   +  Atika Jain Project Designer • • • • • • • • • •

   + Marjorie Lund, PE, SE,DBIA Structural Engineer • • • • • • • • • •

   + Ron Eliason, PE Mechanical Engineer • • • • • • • • • •

   + Erik Stearns, PE Electrical Engineer • • • • • • • • •

   + Juan Iringan Cost Estimating • • • • • •

QUALIFICATIONS OF KEY PERSONNEL
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TONY LINDGREN, PE  |  PRINCIPAL-IN-CHARGE
Education:      Bachelor of Science, Civil Engineering, Washington State University
Registration:   Professional Engineer, State of Washington
Experience:    19 years

Principal-in-Charge Tony Lindgren will oversee the team as a single point of contact to ensure 
that your project is completed on time and on budget.  Tony is primarily responsible for managing 
the design team and interfacing with the Department of Corrections. He will be responsible for 
the performance of each project team member, whether in-house or a subconsultant. Tony’s 
proficiency in communications and firm management delivers consistent project success. He 
promotes a firm culture of teamwork, leadership, and commitment. His focus on listening and 
affirmation produces meaningful and quality project results. Tony has recent, relevant work 
release and restroom renovation experience for Department of Corrections.

QUALIFICATIONS OF KEY PERSONNEL

ADAM HERRICK | PROJECT MANAGER
Education:       Associate of Arts, Universal Technical Institute 
Training:          AutoCAD, Autodesk Revit, AlphaCAM 
Experience:     16 years

Adam Herrick has over 16 years of experience in the construction of secure facilities and will 
serve as the project manager and production lead. He spends substantial time working with 
KMB’s lead architects, engineers, and other consultants developing renovation projects. Adam 
is accustomed to managing activities of multiple projects simultaneously, including coordinating 
architectural plans with consultants, overseeing in-house plan production and providing 
architectural support to contractors.  He has years of experience with renovations for secure 
facilities and is a recognized subject matter expert. 

ATIKA JAIN  |  PROJECT DESIGNER
Education:       Master of Architecture, Clemson University
                       Bachelor of Architecture, Vastu Kala Academy, IP University, Delhi, India
Experience:     8 Years

Atika brings a well-rounded background and collaborative spirit to her work at KMB architects. 
She is a clear communicator and a quick study who is dedicated to teamwork and the projects 
she works on. Atika believes architecture should respond to the needs of each client without 
being imposing or adhering to preconceived notions of design. She has extensive experience  
working with secure facilities, and a strong skill set in technical writing while generating graphic 
representation of alternatives and investigations.

ED SCHILTER, RA | PROJECT ARCHITECT 
Education:      Bachelor of Architecture, Washington State University
Registration:   Architecture, State of Washington
Experience:    48 years

Project architect Ed Schilter has extensive experience in programming, site evaluation, code 
compliance, budget compliance, scheduling, design, and production on projects of all types 
and sizes. He has been highly praised for maintaining close communication with clients and 
providing quality services that meet each client’s design, schedule, and budget needs. Ed has 
made a career specializing in corrections and justice facilities projects, having led more than 
50 successful projects in the last 10 years. Ed’s list of completed correction facility projects 
includes design, close custody conversions, special offender units improvements, and multiple 
renovations.
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RON ELIASON, PE |  MECHANICAL ENGINEER
Education:    University of Washington
Registration: Professional Engineer, WA
Experience:   32 years

Specializing in complex coordination of the variety of systems that serve program spaces 
in secure environments, Ron’s comprehensive approach focuses on integrated systems that 
complement uses. His knowledge of plumbing, fire protection and EMS system options 
correspond to scheduling, budget, and sustainable and operational needs. 

QUALIFICATIONS OF KEY PERSONNEL

ERIK STEARNS, PE| ELECTRICAL ENGINEER
Education:     Washington State University
Registration:  Professional Engineer, WA
Experience:   29 years

Erik’s focus on the detailed management of budget, schedule, and collaboration is equal to his 
attention to the programming and design of systems for each facility.  His talent for addressing 
design needs and the unique requirements encompassed in these environments, coupled with 
his experience collaborating with KMB on behalf of the State of Washington, makes Erik a 
great partner for this project.

JB IRINGAN CONSULTING | COST ESTIMATOR 
Education:    Bachelor of Science, Civil Engineering, FEATI University Turner School of 
                     Construction Management; Win Estimator Series; UW Project Management;                 
                     NSCC Construction Drafting & Estimating 
Experience:  25 years

Juan will provide cost estimating services to the design team throughout the project 
development. He will work with KMB during the design to develop a cost model for RRC-Eastside 
Bathroom Renovations that will be utilized by all team members. As the design progresses and 
options are reduced, he will continue to monitor to reflect past projected estimates. Juan has 
comprehensive understanding of the OFM’s life cycle cost analysis model and their life cycle 
cost tool Juan’s contribution to the design process will provide best value through accurate 
estimating and thoughtful life-cycle cost analysis. 

MARJORIE LUND, PE, SE, DBIA | STRUCTURAL ENGINEER 
Education:     Bachelor of Science,  Civil Engineering University of California, Berkeley 
Registration:  Professional Engineer, States of WA, CA, OR, OK, TX, and WI  
Experience:   42 years

Marjorie Lund has over 40 years of structural engineering experience. Her expertise spans the full 
project cycle, from design and assessments to construction engineering support services. Her in-
depth knowledge and passion to fully integrate building systems and balance construction cost 
and schedule makes her a valuable team member for design projects. Marjorie was appointed 
by Governor Inslee to the Washington State Board of Registration for Professional Engineers 
and Land Surveyors. The Board protects public safety through licensure and maintaining high 
ethics in the industry. 
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RELEVANT 
EXPERIENCE2
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RELEVANT EXPERIENCE IN SECURE FACILITIES
An in-depth understanding of the challenges and opportunities in a major renovation project like this comes from 
years of experience. The team assembled for this project has been involved in a vast array of successful renovations 
and corrections facility projects of every scale.

A successful project results when the design fulfills the requirements for owner quality and performance, while 
staying within the available funds allotted and approved schedule. KMB understands the cost, liability, and risks 
which result from a project going off schedule or budget. The extensive list of projects below reflects our ability to 
deliver successful projects repeatedly to clients with critical schedule and cost constraints. 

WASHINGTON DEPARTMENT OF CORRECTIONS CONT.
•	 Kitchen and Dining Renovation, WSP
•	 Main Laundry Replacement, WSP
•	 Housing Units Roof Replacement CBCC
•	 MSC Campus Roof Replacements, MCCW Support 

Building Roof Replacement, 90,000 SF, CBCC 
•	 Power House Roof Replacement & Fall Protection, WSP
•	 Main Kitchen Roof Replacement MICC
•	 Gymnasium Roof Replacement, OCC
•	 Ozette Housing Unit Building Roof Replacement, OCC
•	 Roof Replacements/Repairs & Fall Protection, MICC
•	 Kitchen/Dining Reroof MCCW Roof Replacement, 

10,000 SF
•	 Clearwater Complex Reroof, OCC Kitchen / Dining 

Building Reroof,  OCC
•	 Dormitory Roof Replacement, OCC
•	 Roof Repairs to 3 buildings, CCCC
•	 Gymnasium Roof Repairs, Washington Corrections 

Center
•	 Roof Replacement and Fall Protection, Tacoma Pre-Re-

lease Facility
•	 Bridging documents, quality control, and guidance with 

cost estimates, CRCC Replacement, MCC Regional 
Training Center Classrooms, Offices, Training Rooms, 
LEED, MCC

•	 WSR Unit Living Units Roof Replacement, MCC
•	 WSRU and IMU SE Upgrades, MCC
•	 New Information Technology  Building, MCC
•	 Enterprise NVMS, MCC
•	 IT Building Expansion, MCC
•	 SOU Maintenance Building, MCC
•	 WSR Close Custody Conversion Cellhouse 1 & 2, MCC
•	 New Communications Building, MCC
•	 New Construction Industries Building, MCC
•	 Security Cameras Improvements, MCC
•	 Security Video System, MCC
•	 Facility evaluations, MCC
•	 Adaptive reuse of existing buildings, MCC
•	 WSR Unit  Kitchen Roof Replacement & HVAC 
      Replacement, MCC

WORK RELEASE PROJECTS
•	 Deaconess Work Release, Wenatchee, WA
•	 Longview Work Release,  Longview, WA
•	 Peninsula Work Release, Port Orchard, WA
•	 Ahtanum View Work Release, Yakima, WA
•	 Eleanor Chase, Work Release, Spokane, WA
•	 DOC Work Release Program Expansion & 

Facilitation, WA, Statewide

CORRECTIONAL BATHROOM PROJECTS
•	 Cedar Creek Correction Center bathroom 

renovations
•	 Olympic Correction Center shower renovations
•	 Larch Corrections Center shower renovations
•	 Chelan County restroom and shower renovations
•	 McNeil Island Correction Center shower and 

kitchen renovations
•	 Special Commitment Center shower and kitchen 

renovations
•	 Nisqually Existing Jail shower and bathroom 

renovations
•	 Monroe Correctional Complex 80-bed expansion 

(remodel toilet/shower rooms)
•	 Naselle Youth Camp – Harbor Lodge
•	 Coyote Ridge Corrections Center – CI textile 

bathroom expansion
•	 Washington State Penitentiary housing expansion
•	 Nisqually Indian Tribe Public Safety Complex
•	 McNeil Island Correction Center
•	 SCTF King County, bathroom renovations
•	 Naselle Youth Camp – Mariner Lodge anti-ligature 

upgrades (plumbing)
•	 Washington Correction Center

WASHINGTON DEPARTMENT OF CORRECTIONS
•	 Housing Units R4, R5, R6, R7 and Cedar Hall
      Roofing, WCC
•	 Health Services Building Planning, Design, and CA, 

WSP
•	 Constructional Industries Warehouse, LEED, WSP
•	 Vocational-Education Building Planning, Design, and 
      CA, WSP

RELEVANT EXPERIENCE
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RELEVANT EXPERIENCE

KMB architects is currently working with the Washington State Department of Corrections (DOC) to site new 
Work Release Facilities (WR) in King, Snohomish, Pierce, and Chelan Counties.  Similar to siting Secure Community 
Transition Facility (SCTF) beds, the Revised Code of Washington (RCW) lays out specific requirements for early and 
continual community engagement, public notice and hearings, secretary review and approval of identified sites, and 
consistency with all local land-use regulations.  A WR facility, similar to an SCTF, is deemed an Essential Public Facility 
(EPF) and as such all jurisdictions planning under the Growth Management Act (GMA) have a robust regional and 
local regulatory process for reviewing and permitting these types of residential facilities.  With KMB ‘s leadership, 
DOC has identified sites, introduced additional beds within existing WR facilities, vetted and applied for three (3) 
pre-application meetings, submitted and received a conditional use permit application, and held two public hearings.  
KMB architects is currently preparing design documents for a new facility located in Chelan County.

KEY ELEMENTS
•	 Building Renovations
•	 Work Release
•	 ADA Upgrades
•	 Department of Corrections

REFERENCE
Gar Rodside, Project Manager 
Washington State Department of Corrections 
(DOC) Capital Planning and Development  
253.358.0397 
glrodside@DOC1.WA.GOV

Primary Service Areas

Secondary Service Areas

SnohomIsh

Chelan

King

Pierce
Thurston

Grays 
Harbor

Clark

Primary and Secondary Work Release Service Areas

DEPARTMENT OF CORRECTIONS WORK RELEASE PROGRAM EXPANSION – KING, SNOHOMISH, 
PIERCE & CHELAN COUNTIES, MULTIPLE LOCATIONS, WA

KMB architects is currently working with the Washington State Department of Corrections on the Interior remodel 
and addition to the Deaconess Work Release building in Wenatchee, WA. This project includes a complete renovation 
to the existing staff support spaces and residential units on the first and second floors.  Also included is the addition 
of a third floor containing residential sleeping rooms, restrooms, shower rooms, dining, and laundry spaces. All 
existing spaces to be renovated  in addition to new spaces on the third floor are constructed to current ADA 
guidelines and Department of Health regulations.

KEY ELEMENTS
•	 Building Renovations
•	 Bathroom / Shower Renovations
•	 Work Release
•	 ADA Upgrades
•	 Department of Corrections

REFERENCE
Gar Rodside, Project Manager 
Washington State Department of Corrections 
(DOC) Capital Planning and Development  
253.358.0397 

DEPARTMENT OF CORRECTIONS WORK RELEASE DEACONESS ADDITION AND RENOVATION, 
WENATCHEE, WA
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KMB completed the design renovations and upgrades to six separate restroom/shower rooms in the Longview Work 
Release facility.  The project included demolition of all existing flooring, wall coverings, sinks, toilet and shower 
fixtures.  New flooring and wall substrate is designed to be installed topped with a robust epoxy coating.  All 
associated interior plumbing systems are to be replaced.  New sinks, toilets and shower fixtures were installed along 
with associated restroom accessories.

KEY ELEMENTS
•	 Building Renovations
•	 Bathroom / Shower Renovations
•	 Work Release
•	 ADA Upgrades
•	 Department of Corrections

REFERENCE
Cory Holien, Project Manager 
Washington State Department of Corrections 
(DOC) Capital Planning and Development 
cmholien@doc1.wa.gov
360.725.8354

DEPARTMENT OF CORRECTIONS, LONGVIEW WORK RELEASE SHOWER RENOVATION, 
LONGVIEW, WA

KMB recently completed work on the demolition of existing flooring and wall finishes in three separate shower rooms 
in the Ahtanum View facility.  This included installation of new epoxy coating treatment on the floors and walls,  
replacement of all shower fixtures and piping, and installation of new heavy duty phenolic shower partitions and 
anti-ligature shower curtains.  All fixtures and individual shower spaces are compliant with current ADA regulations.

KEY ELEMENTS
•	 Building Renovations
•	 Bathroom / Shower Renovations
•	 Work Release
•	 ADA Upgrades
•	 Department of Corrections

REFERENCE
Jack Brandt Construction Project Coordinator 
Department of Corrections 
Capital Planning and Development Director 
360.867.8255
jwbrandt@doc1.wa.gov

DEPARTMENT OF CORRECTIONS, AHTANUM VIEW WORK RELEASE SHOWER RENOVATIONS, 
YAKIMA, WA
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PAST 
PERFORMANCE3
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COMMITTED TO MEETING SCOPE, SCHEDULE, 
AND BUDGET
The ability of KMB architects to successfully deliver projects 
on time and within budget has been critical to our firm’s 
continued success. We have accomplished this through 
careful management, clarity in definition, and confirmation 
of project scope, organization, communication, and planning. 
Our familiarity with similar projects and extensive knowledge 
of working with the Department of Corrections will assist in 
the timely delivery of this project. 

SCOPE 
In order to maintain project schedule, scope, and budget, 
it is imperative to align the three at the very beginning of 
the project. Through a series of programming and scoping 
meetings, KMB in conjunction with our team of subconsultants 
will work with your team to establish and prioritize the project 
needs that align within the project budget. This establishes 
a roadmap for design and construction to progress by 
ensuring the highest level priorities are met first and adding 
the ‘really want to haves’ and ‘like to haves’ as is feasible. By 
this methodology, things can be added to the project as the 
design progresses and costs are established in lieu of being 
stripped away.

For this project, comprehensive analysis of all codes and 
early coordination with officials during the initial phase of 
design will result in fewer design changes mandated by code 
requirements. Firm command of local codes and ordinances, 
the IBC, and its related standards are paramount to this 
project and our code specialists will be integral to this effort. 

SCHEDULE
While establishing a project schedule, it is critical to begin 
with the end in mind.  We start first by taking your required 
occupancy date and backing up from there to determine 
construction durations, bidding periods, pending project 
delivery, and building and conditional use permits required 
by the jurisdiction. This allows us to establish design 
deliverables and key owner decision points to maintain the 
overall schedule.  We use a variety of tools to create project 
schedules depending on the complexity of the project. For 
more complex projects, Microsoft Project allows the setting 
of dependencies and durations that allow for a pull planning 
scheduling.  For small projects or those of less complexity,  
Excel or calendar formatted schedules can allow for graphic 
clarity that is easy to understand and track by all involved.

SCHEDULED REVIEW CHECKPOINTS
Our approach to creating project schedules includes time 
allotted for quality control reviews. We conduct these reviews 
at the end of each design phase to ensure that documents 
do not advance to the next phase with errors. Marking these 
checkpoints on the project schedule allows for changes to 
be made without delaying the overall timeline of the project, 
making the design process more efficient. 

OWNER REVIEW 
As part of our teamwork-oriented approach, after the 
checklist is complete, a set of documents is provided to the 
owner and their representative for their review and comment. 
The documents are updated to incorporate all QC and owner 
review comments prior to moving to the next phase. Client 
comments are tracked with the date they were implemented 
and the resolution of each item to maintain an efficient and 
organized design process. 

BUDGET
Our approach to budget control consists of initial cost 
planning, life-cycle cost estimating, value engineering, systems 
analysis, milestone estimates, and continual cost monitoring. 

PAST PERFORMANCE
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Cost estimator Juan Iringan has worked on several DOC 
projects with us and has unique insight into cost estimating 
and budget concerns when it comes to these projects.  

Through extensive experience with the Department of 
Corrections and Department of Enterprise Services, we 
understand state operations and maintenance budgets and 
how valuable and limited time and resources are. During the 
design process, we consider the accessibility of equipment 
and fixtures requiring servicing, ease, and frequency of 
maintenance, and of course durability of materials to minimize 
operational maintenance costs. The Life Cycle Cost Analysis 
tool from the Office of Financial Management is key to this 
effort. 

QUALITY CONTROL
Equal to the importance to cost control is ensuring the 
design documents are clear, communicative, comprehensive, 
and coordinated.  Our team has a comprehensive approach 
to quality control that includes a multi-step quality assurance 
process and checklists that ensure all members of the project 
team are coordinating across disciplines, making decisions 
at the proper times in design and thoroughly documenting 
the design in the contract documents.  An internal third 
party quality control process is implemented at each major 
milestone to provide fresh eyes on the project to check for 
clarity in communication of design intent.  

SAFETY AND SECURITY
Construction work in a secure, occupied facility requires 
careful coordination and planning with construction workers 
and facility staff.  We understand that maintaining security 
and safety for all occupants is the number one priority.  We will 
work closely with the Contractor to ensure they understand 
the critical nature of the environment they are working in.  
KMB has developed an entire specification section detailing 
exactly what the Contractor must do to maintain site safety 
and security.  Protocols for construction demolition, debris 
removal, and methods to maintain operations, eliminate dust, 
and reduce noise in the occupied portion of the building are 
outlined in this section. The nature of demolition may create 
a large amount of debris and this debris must be carefully 
tracked and contained in secure dumpsters for removal.  
The Contractor must perform a perimeter sweep of the site 
at the end of each work day to confirm no debris such as 
nails, screws, sheet metal, tools, or other items have been 
inadvertently left on site which could be used as a weapon if 
found by an offender.  

PAST PERFORMANCE

We will work with facility staff to understand operational 
needs during construction, which functions are critical to 
maintain, and understand the facility’s need for advance 
warning and scheduling of any temporary utility disruptions 
and other construction activities.  KMB will work with the 
contractor to explain these needs as well as develop options 
for providing backup utility services during construction. 
We will ensure that the Contractor is collaborating with the 
facility staff and communicating clearly and in advance to 
coordinate these construction activities.  KMB will reiterate 
these requirements at the pre-construction meeting and in 
our weekly or bi-weekly on-site construction meetings. 

KMB has over 35 years of experience in designing 
and managing projects in all of Washington State’s 
secure institutional facilities and in working to 
minimize facility disruption while maintaining site 
security and ensuring continued safety for staff 
and occupants.

MAINTENANCE AND DURABILITY
Our team takes pride in designing for all building users; this 
includes not only the staff but the hard working maintenance 
and operations teams, as well. We consider all aspects of this 
in our design, from locations and accessibility of equipment 
and fixtures requiring servicing, ease, and frequency of 
maintenance of equipment, as well as the durability of 
materials to minimize operational maintenance costs.  We 
strive to select materials that are durable, easily cleaned, 
long-lasting, and timeless.
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DIVERSE BUSINESS INCLUSION STRATEGIES

REGISTERED AS A SELF-CERTIFIED SMALL BUSINESS 
WITH WASHINGTON STATE
KMB architects is an Equal Opportunity Employer that 
utilizes a wide variety of small, minority, women, and veteran 
owned businesses in our day-to-day projects and pursuits. 

SINCE 2005
The KMB architects Team has been committed to meeting 
the state’s MWBE goals and implementing a Diverse 
Business Inclusion Plan. KMB architects is dedicated to 
facilitating the participation of new business enterprises to 
the maximum extent possible. 

KMB ARCHITECT’S BUSINESS INCLUSION PLAN 
INCLUDES TARGETED OUTREACH EFFORTS AIMED AT 
INCREASING OPPORTUNITIES FOR A DIVERSE RANGE 
OF BUSINESSES Including those certified as new small 
business, microbusiness, minibusiness, minority owned 
business, women owned business, and veteran owned 
business.

Our firm is lead by six partners, each having responsibility 
within the firm. They are responsible for forming a 
comprehensive design team including consulting engineers 
and specialists for each project.  Our Partners work diligently 
to ensure inclusion of MWBE businesses and remain 
continuously up to date on new businesses registered 
through ONWBE and WEBS directory. The team dedicated 
to diverse inclusion outreach efforts for this project include:

• Tony Lindgre, PE Partner-in-Charge
• Ed Schilter, AIA, Project Architect
• Adam Herrick, Project Manager

THEIR RESPONSIBILITIES TYPICALLY INCLUDE:
• Recruiting qualified diverse business subconsultants
• B2Gnow - KMB architects is committed to completing 

the required monthly contract audits in a timely fashion
• Providing one-on-one assistance and mentoring diverse 

business consultants in understanding the project and 
our firm’s selection process

• Qualifying knowledge, capabilities, and capacities of 
diverse engineering and specialty subconsultants

KMB ARCHITECTS OUTREACH INVOLVEMENT  -  
OUR PROACTIVE ENGAGEMENT THROUGH 
CONVERSATIONS CONNECTING US WITH MWBE 
BUSINESSES
Our team members have attended the annual Alliance 
NW Opportunities for Small Business Conference, which 
is hosted by the Washington State Procurement Technical 
Assistance Center with support of federal and state 
agencies including DES and WSDOT procurement events as 
part of their small business outreach efforts.

KMB architects routinely meets with the Small Business 
Liaison for the US Department of Veteran Affairs to 
discuss upcoming projects and small business teaming 
opportunities.  In addition, we also attend the US Corp of 
Engineers Industry Day and the Society of American Military 
Engineers events to network with small businesses.

KMB uses the State of Washington OMWBE directory 
(https://omwbe.wa.gov/directory-certified-firms) for each 
project marketing opportunity we pursue. We typically 
search by commodity code and review the database of 
available firms. 

ONE-ON-ONE ASSISTANCE - PROVIDING ASSISTANCE 
TO DIVERSE BUSINESSES - OUR SELECTION PROCESS
Typically, the procedures we use to select our engineering 
and specialty subconsultant team involves the identification 
and definition of project scope, examination of their 
qualifications and experience, past teaming experience, 
past experience with public agency contracts, and past 
experience working with Washington State.

We work with minority-focused and new business groups 
that support small business inclusion.  These groups include 
the SBA, the NW Minority Business Council, WA State’s 
OMWBE, and WEBS.  Opportunities include identification 
of qualifying firms, obtaining referrals, and posting potential 
design and engineering consulting opportunities on the 
agency websites.
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DIVERSE BUSINESS INCLUSION STRATEGIES

KMB PLACES EMPHASIS ON THE IMPORTANCE OF SOLICITING VETERAN-OWNED AND MINORITY-
OWNED FIRMS FOR CONSULTING OPPORTUNITIES.

• Our firm leadership team meets regularly with existing and interested firms to discuss areas of expertise and partnering 
opportunities

• Attend outreach events as a means of developing relationships with diverse business subconsultants
• Internal accountability that ensures employees are aware of the resources available to them. This includes communicating 

our Diverse Inclusion Plan to all KMB architects’ staff, particularly those authorized to select design and engineering 
consultants for specific work.

• Mentoring firms on State selection and RFQ process
• Review of Washington State OMWBE Directory frequently
• Consistent status meetings with clients to assess performance and meeting goals

We build new business relationships through networking with other design firms to find out how similar outreach 
programs are working and sharing “best practices” and ideas on how to improve the program. 

HISTORY OF OUTREACH EFFORTS
We always aim to select appropriate sub consultant firms with 
expertise aligned with the project specific needs. We strive to 
meet or exceed the goals of 10% MBE, 6% WBE, 5% WA Small 
Business, 5% Veteran-owned participation.  

Being a self-certified small business ourselves, we understand the 
importance that outreach, networking, and mentorship can have 
on success. Most of our projects meet goals for SBE, MBE and 
WBE participation. 

BELOW IS A SHORT LISTING OF DIVERSE FIRMS KMB HAS 
CONTRACTED WITH:

Icicle Creek Engineers (WBE)      Gerard Interiors (WBE/SBE)

Tres West Engineers (W/MBE/SBE) White Shield Survey (MBE)

Greenbusch Group (WBE/SBE) Summers Consulting (SBE)

MedTox Northwest (WBE/SBE) Townzen (SBE)

Coffman (SBE)   Acker Consulting (SBE)

JB Iringan Consulting (MBE) Wedderman Arch (WBE)

RL Dooley Architect (SDVOSB) RB Engineers (SBE)

Berglund Schmitd (HubZone/SBE) Tuazon (MBE)

TransOlympic (DVSB)  WHH Nisqually (8(a))

Advanced Environmental (SBE) SCJ Alliance(WBE/SBE)

Bradley Design (WBE)  Veach Consulting (SBE) 

Stantec(SDBE)               White Shield (MBE/SBE) 

Lund Opsahl (WBE)                  Mayer/Reed (WBE/SBE) 

Skillings Conolly (DVA/SBE) O’Brien Company (WBE/SBE)

Austin CMA Architects (MBE/SBE) Corwin Health Physics (DVA)

White Shield (MBE)       

Chinn Planning (WBE) 

Pacific Testing and Inspection (SBE)

 

OUTREACH EFFORTS OUTCOMES
During the course of completing a large number of 
projects in the recent past for State agencies, we 
have developed solid business relationships with many 
qualifying consulting firms, most of which came to our 
attention through elements of our Diverse Business 
Inclusion Plan. 

The elements of the plan that have proven to be 
the most successful include networking with other 
design firms, direct contact via telephone, visiting the 
offices of potential consulting firms, and being visible 
in the community through a variety of professional 
associations.  We focus our efforts in these areas 
to connect and network with businesses in these 
communities.



Project No. 2022-322: RRC-Eastside Bathroom Renovations |  Page 19

SF330 FORM5
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SF330 FORM

ARCHITECT – ENGINEER QUALIFICATIONS 
1. SOLICITATION NUMBER (If any)

Project No. 2022-322

PART II – GENERAL QUALIFICATIONS 
(If a firm has branch offices, complete for each specific branch office seeking work.) 

2a. FIRM (OR BRANCH OFFICE) NAME 

KMB architects, inc. p.s. 

3. YEAR ESTABLISHED

1987 

4. DUNS NUMBER

607951712

2b. STREET 

906 Columbia Street SW, Suite 400 
5. OWNERSHIP

a. TYPE

Corporation 
2c. CITY 

Olympia 
2d. STATE 

WA 
2e. ZIP CODE 

98501 b. SMALL BUSINESS STATUS

Self-Certified Small Business
6a. POINT OF CONTACT NAME AND TITLE 

Tony Lindgren, PE,  Partner 7. NAME OF FIRM (If block 2a is a branch office) 

6b. TELEPHONE NUMBER 

360.352.8883 
6c. E-MAIL ADDRESS 

tonylindgren@KMB-architects.com 

FORMER FIRM(S) (if any) 
8a. FORMER FIRM NAME(S) 

KMB Design-Development, Inc. 
8b. YEAR ESTABLISHED 8c. DUNS NUMBER 

11. ANNUAL AVERAGE PROFESSIONAL SERVICES REVENUES OF 
FIRM  

FOR LAST 3 YEARS  
(Insert revenue index number shown at right) 

PROFESSIONAL SERVICES REVENUE INDEX NUMBER 

1. Less than $100,000

2. $100,000 to less than $250,000

3. $250,000 to less than $500,000

4. $500,000 to less than $1 million

5. $1 million to less than $2 million

 6. $2 million to less than $5 million

 7. $5 million to less than $10 million

 8. $10 million to less than $25 million

 9. $25 million to less than $50 million

10. $50 million or greater

a. Federal Work 1 
b. Non-Federal Work 7 
c. Total Work 7 

12. AUTHORIZED REPRESENTATIVE 
The foregoing is a statement of facts.

a. SIGNATURE b. DATE

May 4, 2022

c. NAME AND TITLE

Tony Lindgren, PE,  Partner

STANDARD FORM 330  

10. PROFILE OF FIRM’S EXPERIENCE AND 
ANNUAL AVERAGE REVENUE FOR LAST 5 YEARS 

a. Profile
Code b. Experience

c. Revenue 
Index Number

(see below)

094 Alarm & Security Systems 2 
212 Building Condition Assessment 2 
017 Commercial Building (low rise) 2 
027 Dining Halls; Kitchens/Food Service 1 
029 Educational Facilities; Classrooms 2 
039 Garages; Vehicle Maintenance; Parking 2 
217 Envelope Waterproofing 2 
072 Office Building; Industrial Parks 3 

Judicial and Courtroom Facilities 2 
079 Master and Site Planning 2 
P06 Planning (Site, Installation and Project) 2 
084 Prisons & Correctional Facilities 5 
089 Rehabilitation (Buildings; Structures, Facilities) 2 
201 Roofing; Design and Inspection 3 
100 Sustainable Design 3 
112 Value Analysis; Life-Cycle Costing 1 
14 Roofing/Envelope Consultant 3 
16 Programming 2 

096 Security Systems Integration 3 

9. EMPLOYEES BY DISCIPLINE 

a. Function 
Code b. Discipline c. No. of Employees

(1) FIRM       (2) BRANCH

Administrative 5 
Project Manager 9
Architect 13
Civil Engineer 1 

21 Construction Project Manager 1 

Other Employees 0 
Total 42 

2

47

1

12
94

CADD Technician
Security Specialist 1 


