

# INFORMATIONAL MEETING

10 03 2022

RFQ 2020-750 Olympic College ITLC  
Innovation and Technology Learning Center

# SOLICITATION SCHEDULE

RFQ Notice Issued	September 28, 2022
Informational meeting	October 03, 2022
Statement of Qualifications due	October 10, 2022 prior to 2:00 pm
Short listed firms (3) notified	October 14, 2022
Interviews	October 24, 2022
Agreement executed	Mid November 2022

# SELECTION PANEL MEMBERS

Christopher Valverde, Senior Facilities Officer, OC

Jennifer Gemmill, Capital Projects Manager, OC

Christopher Patano, EHDD

Yelena Semenova, PM, DES

Rafael Urena, PM, DES

# BUILDING INFORMATION

Gross Square Feet	21,757
Usable Square Feet	14, 142
MACC	\$20,539, 757

# PROPOSED SPACES

Classrooms

Laboratories: Cyber Range Lab, Makers Space, Engineering Lab

Faculty Offices

Multifunctional Support Space

Division Office

Informal Student Study

Conference area

Team Rooms

# PROJECT SCHEDULE

Agreement                      November 2022

Design                         December 2022 - Fall 2023

Construction                 Spring 2024

Construction Funding Available                      July 2023

# THANK YOU



[yelena.semenova@des.wa.gov](mailto:yelena.semenova@des.wa.gov)



360 507 1003



[www.des.wa.gov](http://www.des.wa.gov)