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Project:   2024-029 
Project Name:  GA – Building Demolition 
Phase:   Request for Qualifications 
Meeting Location:   Teams 
Date/Time:  Wednesday, August 23, 10:00 APST 
DES PM:  Michael Tyson, michael.tyson@des.wa.gov 

NOTICE TO ALL POTENTIAL RESPONDENTS 

The Request for Qualifications (RFQ) is modified as set forth in this Addendum. The original RFQ 
documents remains in full force and effect, except as modified by this addendum, which is hereby made 
part of the RFQ. Respondent shall take this Addendum into consideration when preparing and 
submitting its Statement of Qualification. 

Visit our webpage for additional information: https://des.wa.gov/services/facilities-and-leasing-
management/architecture-engineering-design-consultants/current-projects-advertised-consultant-
selection  

1. Questions and Answers: 
Questions Answers 

Will you be sharing the PowerPoint slides? It will be included in the addendum. 

 
2. Sign-in as captured in chat: 

• Amy Phillips Hill International amyphillips@hillintl.com 
• Jeremy Richard Design West Engineering jrichard@designwesteng.com 
• Diane Vandewall Krazan dianevandewall@krazan.com 
• Ian Cotton EBD Services ian.cotton@ebd-services.com 
• Allison Lewis Pacific Rim Environmental, Inc. alewis@pacrimenv.com 
• Lisa Eagle Reid Middleton leagle@reidmiddleton.com 
• Alexis Bass Kane Environmental, Inc. abass@kane-environmental.com 
• Paul Hanway Pacific Rim Environmental, Inc. phanway@pacrimenv.com 
• Ross Jarvis LDC, Inc. rjarvis@ldccorp.com 
• John Gibson Hill International johngibson@hillintl.com 
• Victor Arroyo Rainier Environmental Group varroyo@rainierenviro.com 
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3. Attachments: 
 

1. Informational Meeting Presentation 
 

This addendum does not amend the due date or time for submission of Statements of Qualifications. 

End of Addendum #1 
 
 
 
 
 
 



GA Building Demolition Project

Michael Tyson, Project Manager

Facility Professional Services

AUGUST 2023



SCHEDULE
The 3.75-acre site contains:

• The six-story, 283,865 
gross square foot General 
Administration (GA) 
Building, completed in 
1956 

• Surface parking lots with 
43 stalls to the west and 
68 stalls to the north 
portions of the site.

• The GA Building is listed 
on the National Register 
of Historic Places.



GA BUILDING DEMO

Overview:

Develop a comprehensive 

forensic investigation, 

evaluation, and plan for 

the demolition of the 

1956 GA Building.

Timeline:

Final design must be 

submitted to DES for 

approval by legislature 

by June 30, 2024.

Budget:

Anticipated Maximum 

Allowable Design and 

Construction Cost 

(MADCC) is $12M.



BASELINE DELIVERABLES

(1) At a minimum, the consultant shall provide a plan, including recommended timeline and costs, for: 

(a) Capping of all utilities to the site; 

(b) Completion of an asbestos survey; 

(c) Preparation of the building for demolition; 

(d) Evaluation of stabilizing the hillside; and 

(e) Construction of a parking lot or other uses consistent with the capitol campus on the site of 
the demolished building.



TIMELINE

September 14-29, 2023

SOQ due, short-list firms 

notified, Interviews.

Nov 2023-Jun 2024

Investigation, 

evaluation, demo plan. 

October 2-20, 2023

Firms selected & 

announced, Agreement 

Executed.

June 30, 2024

Final design submitted 

to DES.



HISTORICAL MITIGATION

❑ Inventory existing native and historic 
plantings to preserve and interpret.

❑ Engage in historical research and 
documentation to understand the 
building’s significance and 
contribution to the Capitol Campus.

❑ Implement a comprehensive historic 
mitigation plan in coordination with 
DAHP and the Capitol Conservator 
and documented in a Memorandum 
of Understanding. 

❖ Examples of mitigation measures 
include: historic and cultural resource 
documentation, salvage and reuse of 
historical elements, interpretive 
displays, and public outreach to 
preserve the building's memory and 
cultural value



GA BUILDING DEMOLITION

Project Goals 

• Develop a Comprehensive Demolition Plan

• Ensure Continuity of Government Operations

• Foster Collaboration with Stakeholders

• Supporting Future Development



THANK YOU

michael.tyson@des.wa.gov

majid.jamali@des.wa.gov

360-277-7592

360-688-4832

DES.WA.GOV
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