State of Washington
Capital Projects Advisory Review Board (CPARB)
PROJECT REVIEW COMMITTEE (PRC)

APPLICATION FOR RECERTIFICATION OF PUBLIC BODY
RCW 39.10 Alternative Public Works Contracting 
General Contractor/Construction Manager (GC/CM) and/or Design-Build (DB)

The CPARB PRC will consider recertification applications based upon agency’s experience, capability, and success in undertaking Alternative Public Works Contracting utilizing the General Contractor/Construction Manager (GC/CM) and/or Design-Build (DB) project delivery process.  Incomplete applications may delay action on your application.

Identification of Applicant
a) [bookmark: Text1]Legal name of Public Body (your organization):      
b) Address:      
c) [bookmark: Text3][bookmark: Text4]Contact Person Name:      	Title:      
d) [bookmark: Text5][bookmark: Text7]Phone Number:      		E-mail:      
e) Effective Dates of current Certification       GC/CM         DB
f) Type of Certification Being Sought       GC/CM         DB

1. Experience and Qualifications for Determining Whether Projects Are Appropriate for GC/CM and/or DB Alternative Contracting Procedure(s) in RCW 39.10 
(RCW 39.10.270 (2)(a)) Limit response to two pages or less.  
Provide your agency’s processes.  If there have been any changes to your agency’s processes since certification/re-certification addressing items (a) and (b) below, please submit the revised process chart or list with the reasoning for the changes.
(a) The steps your organization takes to determine that use of GC/CM and/or DB is appropriate for a proposed project; and
(b) The steps your organization takes in approving this determination.

2. Project Delivery Knowledge and Experience 
(RCW 39.10.270 (3)(b)(i)) Limit response to two pages or less. 
Please describe your organization’s experience in delivering projects under Alternative Public Works in the past three years and summarize how these projects met the statutes in RCW 39.10.
(a) Include the status of each alternative delivery project [planned, underway, or completed, projects, start and completion dates, and projected/actual construction cost].  Describe cost overruns or schedule delay, and any Litigation and Significant Disputes on any Alternative Delivery Project since Previous certification/re-certification.

3. Personnel with Construction Experience Using the Contracting Procedure 
(RCW 39.10.270 (3)(b)(ii)  Limit response to two pages or less.  
Please provide an updated matrix/chart showing changes in your agency’s personnel with management and construction experience using the alternative contracting procedure(s) since the previous certification.  Provide a current organizational chart and highlight changes since previous certification/re-certification.  Do not include outside consultants.



4. Resolution of Audit Findings on Previous Public Works Projects 
(RCW 39.10.270 (3)(c))  Limit response to one page or less.  
If your organization had audit findings on any public works project since the PREVIOUS certification/re-certification application, please specify the project, briefly state those findings, and describe how your organization is resolving them.

5. Project  Data Collection
Please provide a matrix listing all projects with a total value of greater than $5 million, including projects with a design agreement or DB agreement awarded within the last 3 years.  This list shall also include projects within the public body’s capital plan projected to start within the next three (3) years.
· Project Title
· Description of Project
· Agency’s Project Number
· Project Value
· Delivery Method [DB, or GC/CM - either actual or as-planned]
· Whether or not project data has been entered into the CPARB Data Collection System? (RCW 39.10.,320 and .350)  [Yes or No; if No, why not?]
· Is the project complete [Yes or No]

6. GC/CM Self Performance (complete only if requesting GC/CM re-certification)
Responding to the 2013 Joint Legislative Audit and Review Committee (JLARC) Recommendations is a priority and focus of CPARB.  
Please provide GC/CM project information on subcontract awards and payments, and if completed, a final project report.  As prepared for each GC/CM project, please provide documentation supporting compliance with the limitations on the GC/CM self-performed work.  This information may include, but is not limited to: a construction management and contracting plan, final subcontracting plan and/or a final TCC/MACC summary with subcontract awards, or similar.

7. [bookmark: _GoBack]Subcontractor Outreach
Please describe your subcontractor outreach and how the public body will encourage small, women and minority-owned business participation.

SIGNATURE OF AUTHORIZED REPRESENTATIVE
In submitting this application, you, as the authorized representative of your organization, understand that the PRC may request additional information about your organization, its construction history, and the experience and qualifications of its construction management personnel.  You agree to submit this information in a timely manner and understand that failure to do so may delay action on your application.
PRC strongly encourages all project team members to read the Design-Build Best Practices Guidelines as developed by CPARB, and attend any relevant applicable training.  If the PRC approves your request for recertification, you agree to continue to provide data on such projects in accordance with RCW 39.10 data collection criteria covering the complete history of each of these construction projects.  You understand that this information is being used in a study by the State to evaluate the effectiveness of the alternative contracting procedure(s).  Public Bodies may renew their certification or re-certifications for additional three-year periods provided the current certification has not expired.


Signature: _________________________________________

Name: (please print) _________________________________

Title: ______________________________________________

Date: ______________________________________________
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