
FACILITY PROFESSIONAL SERVICES
Project Number

DESIGN BUILDER SELECTION
COMBINED CONSENSUS SCORING SHEET Name of Selection Panel Chair

PHASE 1 STATEMENTS OF QUALIFICATIONS Date: 10/3/2022 Number of Submitting Firms: 5

Total Weighted Total Weighted Total Weighted Total Weighted Total Weighted Pass/Fail

1 FORMA + McGranahan 86.25 78.75 95.30 95.50 90.35 Pass 446.15 1
2 PCL + ehdd 74.30 79.25 75.25 92.00 85.85 Pass 406.65 5
3 Neeley + Erickson McGovern 81.55 77.75 81.80 79.00 88.75 Pass 408.85 4
4 Absher + Integrus 89.70 79.75 81.85 90.75 90.70 Pass 432.75 2
5 GLY + SHKS 83.50 77.50 82.20 96.00 83.40 Pass 422.60 3
6

7

8

9

10

11

12

13

14

15

16

17

18

SHORT LISTED FIRMS Date: 12/9/2022 Number of Firms Interviewed: 3

Dennis Flynn Chris Gizzi
Charlene 
Wilson

Gus Lim
Gregg 

Middaugh

1 Absher + Integrus 89.70 79.75 81.85 90.75 90.70 432.75

2 Forma + McGranahan 86.25 78.75 95.30 95.50 90.35 446.15

3 GLY + SHKS 83.50 77.50 82.20 96.00 83.40 422.60

4

FULL PROCUREMENT

Dennis Flynn Chris Gizzi
Charlene 
Wilson

Gus Lim
Gregg 

Middaugh

1 Absher + Integrus 95.1 86.35 89.63 84.78 89.33 445.15 2

2 Forma + McGranahan 87.9 88.39 97.41 88.66 88.63 451.03 1

3 GLY + SHKS 74.3 81.60 77.88 77.50 76.68 387.93 3

4

SELECTION PANEL REACHED CONSENSUS:

Dennis Flynn Chris Gizzi

Charlene Wilson Gus Lim

Gregg Middaugh

TOTAL 
WEIGHTED 

SCORE

FINAL RANK 
ORDER

Project description

Pierce College - Olympic South Building Restoration

2021-192

Dennis Flynn

TOTAL 
WEIGHTED 

SCORE

TOTAL 
WEIGHTED 

SCORE
RANK ORDER

PHASE ONE SCORES FOR SHORE LISTED FIRMS

Dennis Flynn

TOTAL WEIGHTED SCORES OF PANEL MEMBERS
Firms

Firms

Chris Gizzi
Firms Financial 

Capacity
Gregg 

Middaugh
Gus Lim

Charlene 
Wilson

PHASE 1 TOTAL WEIGHTED SCORES OF PANEL MEMBERS

This Scoresheet Becomes Public Record
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FACILITY PROFESSIONAL SERVICES

DESIGN BUILDER SELECTION
PHASE I  SCORING SHEET

Scores Score 25 Score 15 Score 20 Score 15 Score 25 100

1 FORMA + McGranahan 97% 24.25 93% 13.95 73% 14.60 73% 10.95 90% 22.50 86.25

2 PCL + ehdd 92% 23.00 98% 14.70 61% 12.20 61% 9.15 61% 15.25 74.30

3 Neeley + Erickson McGovern 61% 15.25 94% 14.10 81% 16.20 90% 13.50 90% 22.50 81.55

4 Absher + Integrus 87% 21.75 98% 14.70 93% 18.60 81% 12.15 90% 22.50 89.70

5 GLY + SHKS 82% 20.50 89% 13.35 81% 16.20 73% 10.95 90% 22.50 83.50

6

7

8

9

10

11

12

13

14

15

16

17

18

COMMENTS:

10/3/2022

Dennis Flynn Date

Project description

CRITERIA     Team Organization
Demonstrated 

Experience
Design Mgmt. & 

Excellence
Project Controls

DB Construction 
Experience

TOTAL 
WEIGHTED 

SCORE

Dennis Flynn

Name of Selection Panel Member

2021-192
Project Number

10/3/2022

Date of Evaluation

Pierce College - Olympic South Building 
Restoration

This Scoresheet Becomes Public Record



FACILITY PROFESSIONAL SERVICES

DESIGN BUILDER SELECTION
PHASE I  SCORING SHEET

Score 25 Score 15 Score 20 Score 15 Score 25 100

1 FORMA + McGranahan 75% 18.75 80% 12.00 80% 16.00 80% 12.00 80% 20.00 78.75

2 PCL + ehdd 80% 20.00 85% 12.75 75% 15.00 85% 12.75 75% 18.75 79.25

3 Neeley + Erickson McGovern 80% 20.00 75% 11.25 80% 16.00 70% 10.50 80% 20.00 77.75

4 Absher + Integrus 75% 18.75 80% 12.00 85% 17.00 80% 12.00 80% 20.00 79.75

5 GLY + SHKS 85% 21.25 75% 11.25 75% 15.00 75% 11.25 75% 18.75 77.50

6

7

8

9

10

11

12

13

14

15

16

17

18

COMMENTS:

10/3/2022
Chris Gizzi Date

CRITERIA     

Scores

Team Organization
Demonstrated 

Experience
Design Mgmt. & 

Excellence

Pierce College - Olympic South Building 
Restoration

Project description

Chris Gizzi

Name of Selection Panel Member

2021-19210/3/2022

Project NumberDate of Evaluation

DB Construction 
Experience

TOTAL 
WEIGHTED 

SCORE
Project Controls

This Scoresheet Becomes Public Record



FACILITY PROFESSIONAL SERVICES

DESIGN BUILDER SELECTION
PHASE I  SCORING SHEET

Score 25 Score 15 Score 20 Score 15 Score 25 100

1 FORMA + McGranahan 95% 23.75 100% 15.00 96% 19.20 99% 14.85 90% 22.50 95.30

2 PCL + ehdd 70% 17.50 75% 11.25 75% 15.00 75% 11.25 81% 20.25 75.25

3 Neeley + Erickson McGovern 82% 20.50 82% 12.30 85% 17.00 80% 12.00 80% 20.00 81.80

4 Absher + Integrus 81% 20.25 81% 12.15 81% 16.20 80% 12.00 85% 21.25 81.85

5 GLY + SHKS 85% 21.25 85% 12.75 81% 16.20 80% 12.00 80% 20.00 82.20

6

7

8

9

10

11

12

13

14

15

16

17

18

COMMENTS:

10/3/2022
Charlene Wilson Date

CRITERIA     Team Organization
Demonstrated 

Experience
Design Mgmt. & 

Excellence
Project Controls

Pierce College - Olympic South Building 
Restoration

Project description

Charlene Wilson

Name of Selection Panel Member

2021-19210/3/2022

Project NumberDate of Evaluation

TOTAL 
WEIGHTED 

SCORE

DB Construction 
Experience

This Scoresheet Becomes Public Record



FACILITY PROFESSIONAL SERVICES

DESIGN BUILDER SELECTION
PHASE I  SCORING SHEET

Score 25 Score 15 Score 20 Score 15 Score 25 100

1 FORMA + McGranahan 100% 25.00 100% 15.00 100% 20.00 70% 10.50 100% 25.00 95.50

2 PCL + ehdd 100% 25.00 90% 13.50 80% 16.00 100% 15.00 90% 22.50 92.00

3 Neeley + Erickson McGovern 70% 17.50 90% 13.50 80% 16.00 80% 12.00 80% 20.00 79.00

4 Absher + Integrus 85% 21.25 100% 15.00 100% 20.00 80% 12.00 90% 22.50 90.75

5 GLY + SHKS 100% 25.00 100% 15.00 100% 20.00 90% 13.50 90% 22.50 96.00

6

7

8

9

10

11

12

13

14

15

16

17

18

COMMENTS:

10/3/2022

Gus Lim Date

CRITERIA     Team Organization
Demonstrated 

Experience
Design Mgmt. & 

Excellence
Project Controls

Pierce College - Olympic South Building 
Restoration

Project description

Gus Lim

Name of Selection Panel Member

2021-19210/3/2022

Project NumberDate of Evaluation

TOTAL 
WEIGHTED 

SCORE

DB Construction 
Experience

This Scoresheet Becomes Public Record



FACILITY PROFESSIONAL SERVICES

DESIGN BUILDER SELECTION
PHASE I  SCORING SHEET

Score 25 Score 15 Score 20 Score 15 Score 25 100

1 FORMA + McGranahan 95% 23.75 90% 13.50 88% 17.60 90% 13.50 88% 22.00 90.35

2 PCL + ehdd 90% 22.50 85% 12.75 83% 16.60 85% 12.75 85% 21.25 85.85

3 Neeley + Erickson McGovern 85% 21.25 90% 13.50 90% 18.00 90% 13.50 90% 22.50 88.75

4 Absher + Integrus 95% 23.75 93% 13.95 85% 17.00 90% 13.50 90% 22.50 90.70

5 GLY + SHKS 81% 20.25 81% 12.15 85% 17.00 85% 12.75 85% 21.25 83.40

6

7

8

9

10

11

12

13

14

15

16

17

18

COMMENTS:

10/3/2022
Gregg Middaugh Date

CRITERIA     Team Organization
Demonstrated 

Experience
Design Mgmt. & 

Excellence
Project Controls

Pierce College - Olympic South Building 
Restoration

Project description

Gregg Middaugh

Name of Selection Panel Member

2021-19210/3/2022

Project NumberDate of Evaluation

TOTAL 
WEIGHTED 

SCORE

DB Construction 
Experience

This Scoresheet Becomes Public Record



FACILITY PROFESSIONAL SERVICES

DESIGN BUILDER SELECTION
PHASE II SCORING & FULL PROCUREMENT

PROPOSAL SCORING CRITERIA Score
Weighted 

Score
Score

Weighted 
Score

Score
Weighted 

Score

Overall  Management Approach 25 95% 23.75 80% 20.00 80% 20.00
Design Development and Management 20 95% 19.00 95% 19.00 80% 16.00
GMP Development Plan 25 95% 23.75 95% 23.75 70% 17.50
Project Sequencing and Scheduling 20 100% 20.00 100% 20.00 70% 14.00
Safety 10 100% 10.00 80% 8.00 100% 10.00

Phase 1 Level of Effort (Yes/No) Pass/Fail

Diverse Business Inclusion Plan (Yes/No) Pass/Fail

TOTAL PROPOSAL SCORE (Weighted) 100 96.50 90.75 77.50

1.   SOQ  (Phase 1) 20 89.70% 17.94 86.25% 17.25 83.50% 16.70
2.   PROPRIETARY MEETING (Phase 2) 30 100% 30.00 80% 24.00 70% 21.00

3.   PROPOSAL  (Phase 2) 25 96.50% 24.13 90.75% 22.69 77.50% 19.38
4.   INTERVIEW 20 100% 20.00 95% 19.00 61% 12.20
SUBTOTAL SCORES 95 92.07 82.94 69.28

PRICE FACTOR (5% of weighted score) 5 5.85 3 4.50 5 4.50 5
Lowest Price Factor 4.50

TOTAL SCORES 100 95.07 87.94 74.28

Committee Member's Signature
COMMENTS:

Name of Selection Panel Member

Dennis Flynn

Project description

Pierce College - Olympic South 
Building Restoration

Date of Evaluation Project Number

12/9/2022 2021-192

FULL PROCUREMENT

Pass Pass Pass

GLY + SHKS
Weighting

Absher + Integrus
Forma + 

McGranahan

Pass Pass Pass

This Scoresheet Becomes Public Record



FACILITY PROFESSIONAL SERVICES

DESIGN BUILDER SELECTION
PHASE II SCORING & FULL PROCUREMENT

PROPOSAL SCORING CRITERIA Score
Weighted 

Score
Score

Weighted 
Score

Score
Weighted 

Score

Overall  Management Approach 25 86% 21.50 85% 21.25 82% 20.50
Design Development and Management 20 90% 18.00 90% 18.00 75% 15.00
GMP Development Plan 25 82% 20.50 90% 22.50 80% 20.00
Project Sequencing and Scheduling 20 92% 18.40 92% 18.40 85% 17.00
Safety 10 88% 8.80 88% 8.80 87% 8.70

TOTAL PROPOSAL SCORE (Weighted) 100 87.20 88.95 81.20

1.   SOQ  (Phase 1) 20 79.75% 15.95 78.75% 15.75 77.50% 15.50
2.   PROPRIETARY MEETING (Phase 2) 30 92% 27.60 90% 27.00 82% 24.60

3.   PROPOSAL  (Phase 2) 25 87.20% 21.80 88.95% 22.24 81.20% 20.30
4.   INTERVIEW 20 90% 18.00 92% 18.40 81% 16.20
SUBTOTAL SCORES 95 83.35 83.39 76.60

PRICE FACTOR (5% of weighted score) 5 5.85 3 4.50 5 4.50 5
Lowest Price Factor 4.50

TOTAL SCORES 100 86.35 88.39 81.60

Committee Member's Signature
COMMENTS:

Project description

Pierce College - Olympic South 
Building Restoration

Date of Evaluation Project Number

12/9/2022 2021-192

FULL PROCUREMENT

Name of Selection Panel Member

Chris Gizzi

Weighting
Absher + Integrus

Forma + 
McGranahan

GLY + SHKS

This Scoresheet Becomes Public Record



FACILITY PROFESSIONAL SERVICES

DESIGN BUILDER SELECTION
PHASE II SCORING & FULL PROCUREMENT

PROPOSAL SCORING CRITERIA Raw Score
Weighted 

Score
Raw Score

Weighted 
Score

Raw Score
Weighted 

Score

Overall  Management Approach 25 90% 22.50 98% 24.50 80% 20.00
Design Development and Management 20 99% 19.80 100% 20.00 85% 17.00
GMP Development Plan 25 81% 20.25 98% 24.50 81% 20.25
Project Sequencing and Scheduling 20 81% 16.20 100% 20.00 75% 15.00
Safety 10 75% 7.50 100% 10.00 75% 7.50

TOTAL PROPOSAL SCORE (Weighted) 100 86.25 99.00 79.75

1.   SOQ  (Phase 1) 20 81.85% 16.37 95.30% 19.06 82.20% 16.44
2.   PROPRIETARY MEETING (Phase 2) 30 99% 29.70 96% 28.80 75% 22.50

3.   PROPOSAL  (Phase 2) 25 86.25% 21.56 99.00% 24.75 79.75% 19.94
4.   INTERVIEW 20 95% 19.00 99% 19.80 70% 14.00
SUBTOTAL SCORES 95 86.63 92.41 72.88

PRICE FACTOR (5% of weighted score) 5 5.85 3 4.50 5 4.50 5
Lowest Price Factor 4.50

TOTAL SCORES 100 89.63 97.41 77.88

Committee Member's Signature
COMMENTS:

Project description

Pierce College - Olympic South 
Building Restoration

Date of Evaluation Project Number

12/9/2022 2021-192

FULL PROCUREMENT

Name of Selection Panel Member

Charlene Wilson

Weighting
Absher + Integrus

Forma + 
McGranahan

GLY + SHKS

This Scoresheet Becomes Public Record



FACILITY PROFESSIONAL SERVICES

DESIGN BUILDER SELECTION
PHASE II SCORING & FULL PROCUREMENT

PROPOSAL SCORING CRITERIA Raw Score
Weighted 

Score
Raw Score

Weighted 
Score

Raw Score
Weighted 

Score

Overall  Management Approach 25 95% 23.75 95% 23.75 95% 23.75
Design Development and Management 20 80% 16.00 75% 15.00 65% 13.00
GMP Development Plan 25 95% 23.75 100% 25.00 85% 21.25
Project Sequencing and Scheduling 20 95% 19.00 100% 20.00 60% 12.00
Safety 10 100% 10.00 85% 8.50 100% 10.00

TOTAL PROPOSAL SCORE (Weighted) 100 92.50 92.25 80.00

1.   SOQ  (Phase 1) 20 90.75% 18.15 95.50% 19.10 96.00% 19.20
2.   PROPRIETARY MEETING (Phase 2) 30 75% 22.50 75% 22.50 61% 18.30

3.   PROPOSAL  (Phase 2) 25 92.50% 23.13 92.25% 23.06 80.00% 20.00
4.   INTERVIEW 20 90% 18.00 95% 19.00 75% 15.00
SUBTOTAL SCORES 95 81.78 83.66 72.50

PRICE FACTOR (5% of weighted score) 5 5.85 3 4.50 5 4.50 5
Lowest Price Factor 4.50

TOTAL SCORES 100 84.78 88.66 77.50

Committee Member's Signature
COMMENTS:

Project description

Pierce College - Olympic South 
Building Restoration

Date of Evaluation Project Number

12/9/2022 2021-192

FULL PROCUREMENT

Name of Selection Panel Member

Gus Lim

Weighting
Absher + Integrus

Forma + 
McGranahan

GLY + SHKS

This Scoresheet Becomes Public Record



FACILITY PROFESSIONAL SERVICES

DESIGN BUILDER SELECTION
PHASE II SCORING & FULL PROCUREMENT

PROPOSAL SCORING CRITERIA Raw Score
Weighted 

Score
Raw Score

Weighted 
Score

Raw Score
Weighted 

Score

Overall  Management Approach 25 90% 22.50 85% 21.25 80% 20.00
Design Development and Management 20 90% 18.00 85% 17.00 80% 16.00
GMP Development Plan 25 85% 21.25 90% 22.50 80% 20.00
Project Sequencing and Scheduling 20 90% 18.00 90% 18.00 75% 15.00
Safety 10 90% 9.00 95% 9.50 70% 7.00

TOTAL PROPOSAL SCORE (Weighted) 100 88.75 88.25 78.00

1.   SOQ  (Phase 1) 20 90.70% 18.14 90.35% 18.07 83.40% 16.68
2.   PROPRIETARY MEETING (Phase 2) 30 90% 27.00 85% 25.50 75% 22.50

3.   PROPOSAL  (Phase 2) 25 88.75% 22.19 88.25% 22.06 78.00% 19.50
4.   INTERVIEW 20 95% 19.00 90% 18.00 65% 13.00
SUBTOTAL SCORES 95 86.33 83.63 71.68

PRICE FACTOR (5% of weighted score) 5 5.85 3 4.50 5 4.50 5
Lowest Price Factor 4.50

TOTAL SCORES 100 89.33 88.63 76.68

Committee Member's Signature
COMMENTS:

Project description

Pierce College - Olympic South 
Building Restoration

Date of Evaluation Project Number

12/9/2022 2021-192

FULL PROCUREMENT

Name of Selection Panel Member

Gregg Middaugh

Weighting
Absher + Integrus

Forma + 
McGranahan

GLY + SHKS

This Scoresheet Becomes Public Record
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