



**Project 22-10-321
Department of Social and Health Services (DSHS)
Sunnyside, WA (and Surrounding Areas)
Amendment 3
February 1, 2022**

1. The following question and answer is provided in this amendment:

Question: Is it possible to adjust the lease commencement date to accommodate the anticipated opening date of the local asphalt plants?

Answer: Proposers may submit a proposal that includes both the timeline as published in the RFP as well as a proposed alternative timeline. If a proposer includes an alternative timeline, proposer should clearly state the rationale for the alternative and the benefits that the alternative timeline would provide to the agency.

2. Point of contact for all questions and comments is Phil Person, (360) 280-1379, phil.person@des.wa.gov. E-mail is the preferred method of communications for project related questions and comments.