

FACILITY PROFESSIONAL SERVICES

JOB ORDER CONTRACTING SELECTION RANK ORDER COMPUTATION SHEET AND SELECTION ANALYSIS

| Project description | |
|---------------------|--------------------------------|
| | Job Order Contractor - Eastern |
| Contract Number | |
| | J23-05 |
| Name of Committee | Chairnerson |

Brian Thomas

This Scoresheet Becomes Public Record

| PHASE 1: STATEMENT OF QUAL | IFICATIONS | Date: | 3/23/2023 | | Number of Su | ubmitting Firms | 1 |
|----------------------------|--------------------|-----------|---------------|-------------|-----------------|------------------|------------|
| | | PHASE 1 R | ANK OF PANEL | MEMBERS | | TOTAL | |
| Firms | Firms Brian Thomas | | Jeff Gonzalez | Eric Lester | Kristine Keller | ASSIGNED RANK | RANK ORDER |
| 1 Hilger Construction | 1 | 1 | 1 | 1 | 1 | 5 | 1 |
| 2 | | | | | | | |
| 3 | | | | | | | |
| 4 | | | | | | | |
| 5 | | | | | | | |
| 6 | | | | | | | |
| 7 | | | | | | | |
| 8 | | | | | | | |
| 9 | | | | | | | |
| 10 | | | | | | | |
| 11 | | | | | | | |
| 12 | | | | | | | |
| 13 | | | | | | | |
| 14 | | | | | | | |
| 15 | | | | | | | |

| PHASE 2: INTERVIEWS | | Date: 4/5/2023 | | | | | | | | | |
|-----------------------|--------------|----------------|---------------|--------------|-----------------|------------------|--|--|--|--|--|
| INTERVIEW SCORES | | | | | | | | | | | |
| | PH/ | ASE 2 TOTAL SC | ORES FROM CO | MMITTEE MEMB | ERS | AVERAGE | | | | | |
| Firms | Brian Thomas | Veronica Sharp | Jeff Gonzalez | Eric Lester | Kristine Keller | PHASE 2 SCORE | | | | | |
| 1 Hilger Construction | 78.750 | 79.350 | 87.750 | 84.200 | 82.000 | 82.410 | | | | | |
| 2 | | | | | | | | | | | |
| 3 | | | | | | | | | | | |
| 4 | | | | | | | | | | | |

| 3 | | | | | | | | | | |
|--------------------------------|--|---|----------------|-----------|--|--|--|--|--|--|
| 4 | | | | | | | | | | |
| SELECTION COMMITTEE CONSENSUS: | Brian Thomas | | | VenaleThy | | | | | | |
| | Brian Thomas | | Veronica Sharp | | | | | | | |
| | Jef dans | L | feir find. | | | | | | | |
| | Jeff Gonzalez | | - | | | | | | | |
| | Kristine Keller (Apr 6, 2) Kristine Keller | | - | | | | | | | |



| This Scoresheet Becomes Pul | olic Record |
|-----------------------------|-------------|
| | |

| Job Order Con | tractor - Eastern |
|-------------------------------|-------------------|
| ate of Evaluation | Contract Number |
| 3/23/2023 | J23-05 |
| ame of Selection Panel Member | |

| CRITERIA | qualific profe | ty and ations of ssional onnel | Past perion si cont | - | | to meet I budget ments | Refer showin exper | g prior | | ing and Juling | Recent, and pro workloa | | Conce | | Demonstrated bonding capacity of \$4,000,000 | Accident Prevention Plan | TOTAL WEIGHTED SCORE |
|-----------------------|-------------------|---|---------------------|--------|--------|------------------------------|--------------------------|---------|--------|-------------------|-------------------------------|--------|--------|-------|---|--------------------------------|----------------------------|
| Scores | Weight | 20 | Weight | 20 | Weight | 20 | Weight | 10 | Weight | 10 | Weight | 15 | Weight | 5 | Pass/Fail | Pass/Fail | 100 |
| 1 Hilger Construction | 72% | 14.400 | 82% | 16.400 | 72% | 14.400 | 85% | 8.500 | 78% | 7.800 | 70% | 10.500 | 75% | 3.750 | Pass | Pass | 75.750 |
| 2 | | | | | | | | | | | | | | | | | |
| 3 | | | | | | | | | | | | | | | | | |
| 4 | | | | | | | | | | | | | | | | | |
| 5 | | | | | | | | | | | | | | | | | |
| 6 | | | | | | | | | | | | | | | | | |
| 7 | | | | | | | | | | | | | | | | | |
| 8 | | | | | | | | | | | | | | | | | |
| 9 | | | | | | | | | | | | | | | | | |
| 10 | | | | | | | | | | | | | | | | | |
| 11 | | | | | | | | | | | | | | | | | |
| 12 | | | | | | | | | | | | | | | | | |
| 13 | | | | | | | | | | | | | | | | | |
| 14 | | | | | | | | | | | | | | | | | |
| 15 | | | | | | | | | | | | | | | | | |
| COMMENTS: | 1 | | | | | | | | | | | | | | , | | |

Brian Thomas 3/23/2023
Brian Thomas Date



This Scoresheet Becomes Public Record

| Project description | | | | | | | | | | |
|------------------------------------|--------------------------------|--|--|--|--|--|--|--|--|--|
| Job Order Contractor - Eastern | | | | | | | | | | |
| Date of Evaluation Contract Number | | | | | | | | | | |
| 3/23/2023 | 3/23/2023 J23-05 | | | | | | | | | |
| Name of Selection Panel Member | Name of Selection Panel Member | | | | | | | | | |
| Veronica Sharp | | | | | | | | | | |

| CRITERIA | | qualifica profes | ty and ations of ssional onnel | on si | formance imilar racts | Ability time and require | | Refere showin exper | g prior | estimat | ruction ing and duling rience | Recent, c and proj workload | ected | | ept of oosal | TOTAL WEIGHTED SCORE | Rank Order |
|-----------------------|--------|---------------------|---|--------|-----------------------------|--------------------------------|--------|---------------------------|---------|---------|--|-----------------------------------|--------|--------|-----------------|----------------------------|------------|
| | Scores | Weight | 20 | Weight | 20 | Weight | 20 | Weight | 10 | Weight | 10 | Weight | 15 | Weight | 5 | 100 | |
| 1 Hilger Construction | | 83% | 16.600 | 70% | 14.000 | 84% | 16.800 | 80% | 8.000 | 90% | 9.000 | 80% | 12.000 | 90% | 4.500 | 80.900 | 1 |
| 2 | | | | | | | | | | | | | | | | | |
| 3 | | | | | | | | | | | | | | | | | |
| 4 | | | | | | | | | | | | | | | | | |
| 5 | | | | | | | | | | | | | | | | | |
| 6 | | | | | | | | | | | | | | | | | |
| 7 | | | | | | | | | | | | | | | | | |
| 8 | | | | | | | | | | | | | | | | | |
| 9 | | | | | | | | | | | | | | | | | |
| 10 | | | | | | | | | | | | | | | | | |
| 11 | | | | | | | | | | | | | | | | | |
| 12 | | | | | | | | | | | | | | | | | |
| 13 | | | | | | | | | | | | | | | | | |
| 14 | | | | | | | | | | | | | | | | | |
| 15 | | | | | | | | | | | | | | | | | |
| COMMENTS: | | 1 | | 1 | | | | | | | | ı | 1 | 1 | | 1 | 1 |

 Verronica Sharp
 3/23/2023

 Date
 Date



This Scoresheet Becomes Public Record

| Project description | | | | | | | | | |
|------------------------------------|--------|--|--|--|--|--|--|--|--|
| Job Order Contractor - Eastern | | | | | | | | | |
| Date of Evaluation Contract Number | | | | | | | | | |
| 3/23/2023 | J23-05 | | | | | | | | |
| Name of Selection Panel Member | | | | | | | | | |
| Jeff Gonzalez | | | | | | | | | |

| CRITERIA | qualific profe | ty and ations of ssional onnel | on si | formance imilar racts | | to meet d budget ments | showin | ences ig prior ience | | | Recent, cu projected of fi | workload | Conc | ept of osal | TOTAL WEIGHTED SCORE | Rank Order |
|-----------------------|-------------------|---|--------|-----------------------------|--------|------------------------------|--------|----------------------------|--------|-------|----------------------------------|----------|--------|----------------|----------------------------|------------|
| Score | s Weight | 20 | Weight | 20 | Weight | 20 | Weight | 10 | Weight | 10 | Weight | 15 | Weight | 5 | 100 | |
| 1 Hilger Construction | 75% | 15.000 | 75% | 15.000 | 85% | 17.000 | 80% | 8.000 | 80% | 8.000 | 75% | 11.250 | 70% | 3.500 | 77.750 | 1 |
| 2 | | | | | | | | | | | | | | | | |
| 3 | | | | | | | | | | | | | | | | |
| 4 | | | | | | | | | | | | | | | | |
| 5 | | | | | | | | | | | | | | | | |
| 6 | | | | | | | | | | | | | | | | |
| 7 | | | | | | | | | | | | | | | | |
| 8 | | | | | | | | | | | | | | | | |
| 9 | | | | | | | | | | | | | | | | |
| 10 | | | | | | | | | | | | | | | | |
| 11 | | | | | | | | | | | | | | | | |
| 12 | | | | | | | | | | | | | | | | |
| 13 | | | | | | | | | | | | | | | | |
| 14 | | | | | | | | | | | | | | | | |
| 15 | | | | | | | | | | | | | | | | |
| COMMENTS: | | | | | | | | | | | | | | | | |

af Gonzalez Date



This Scoresheet Becomes Public Record

| Project description | | | | | | | | |
|------------------------------------|--------|--|--|--|--|--|--|--|
| Job Order Contractor - Eastern | | | | | | | | |
| Date of Evaluation Contract Number | | | | | | | | |
| 3/23/2023 | J23-05 | | | | | | | |
| Name of Selection Panel Member | • | | | | | | | |
| Eric Lester | | | | | | | | |

| CRITERIA | | Abilit qualifica profes perso | ations of ssional | on si | formance milar racts | | to meet d budget ments | showin | ences ig prior ience | Constr estimat sched exper | ing and Iuling | Recent, cu projected of fi | workload | Conc | ept of losal | TOTAL WEIGHTED SCORE | Rank Order |
|-----------------------|------|--|----------------------|--------|----------------------------|--------|------------------------------|--------|----------------------------|-------------------------------------|-------------------|----------------------------------|----------|--------|-----------------|----------------------------|------------|
| Sci | ores | Weight | 20 | Weight | 20 | Weight | 20 | Weight | 10 | Weight | 10 | Weight | 15 | Weight | 5 | 100 | |
| 1 Hilger Construction | | 80% | 16.000 | 80% | 16.000 | 70% | 14.000 | 85% | 8.500 | 80% | 8.000 | 75% | 11.250 | 75% | 3.750 | 77.500 | 1 |
| 2 | | | | | | | | | | | | | | | | | |
| 3 | | | | | | | | | | | | | | | | | |
| 4 | | | | | | | | | | | | | | | | | |
| 5 | | | | | | | | | | | | | | | | | |
| 6 | | | | | | | | | | | | | | | | | |
| 7 | | | | | | | | | | | | | | | | | |
| 8 | | | | | | | | | | | | | | | | | |
| 9 | | | | | | | | | | | | | | | | | |
| 10 | | | | | | | | | | | | | | | | | |
| 11 | | | | | | | | | | | | | | | | | |
| 12 | | | | | | | | | | | | | | | | | |
| 13 | | | | | | | | | | | | | | | | | |
| 14 | | | | | | | | | | | | | | | | | |
| 15 | | | | | | | | | | | | | | | | | |
| COMMENTS: | | | | • | | • | | | | • | | • | | • | | | |

| lu for | 3/23/2023 |
|-------------|-----------|
| Fric Lester | Date |



This Scoresheet Becomes Public Record

| Job Order C | Contractor - Eastern |
|--------------------------------|----------------------|
| Date of Evaluation | Contract Number |
| 3/23/2023 | J23-05 |
| Name of Selection Panel Member | ' |
| Kris | stine Keller |

| CRITERIA | qualifica profes | ty and ations of ssional onnel | on si | formance milar racts | | to meet d budget ments | showin | ences ig prior ience | estimat sched | ruction ing and luling ience | Recent, cu projected of fi | workload | Conc | | TOTAL WEIGHTED SCORE | Rank Order |
|-----------------------|---------------------|---|--------|----------------------------|--------|------------------------------|--------|----------------------------|------------------|---------------------------------------|----------------------------------|----------|--------|-------|----------------------------|------------|
| | Weight | 20 | Weight | 20 | Weight | 20 | Weight | 10 | Weight | 10 | Weight | 15 | Weight | 5 | 100 | |
| 1 Hilger Construction | 50% | 10.000 | 20% | 4.000 | 50% | 10.000 | 50% | 5.000 | 70% | 7.000 | 70% | 10.500 | 50% | 2.500 | 49.000 | 1 |
| 2 | | | | | | | | | | | | | | | | |
| 3 | | | | | | | | | | | | | | | | |
| 4 | | | | | | | | | | | | | | | | |
| 5 | | | | | | | | | | | | | | | | |
| 6 | | | | | | | | | | | | | | | | |
| 7 | | | | | | | | | | | | | | | | |
| 8 | | | | | | | | | | | | | | | | |
| 9 | | | | | | | | | | | | | | | | |
| 10 | | | | | | | | | | | | | | | | |
| 11 | | | | | | | | | | | | | | | | |
| 12 | | | | | | | | | | | | | | | | |
| 13 | | | | | | | | | | | | | | | | |
| 14 | | | | | | | | | | | | | | | | |
| 15 | | | | | | | | | | | | | | | | |
| COMMENTS: | • | • | • | | • | | • | | | | • | • | • | | | |

| Kristine Keller | |
|---|------|
| Kristine Keller (Apr 6, 2023 08:36 PDT) | 3/23 |
| Krietine Keller | Date |

This Scoresheet Becomes Public Record

| Project description | | | | | | | | | | |
|----------------------|--------------------------------|--|--|--|--|--|--|--|--|--|
| Jo | Job Order Contractor - Eastern | | | | | | | | | |
| Date of Evaluation | Project Number | | | | | | | | | |
| 4/5/2023 | J23-05 | | | | | | | | | |
| Name of Selection Pa | nel Member | | | | | | | | | |
| | Brian Thomas | | | | | | | | | |

| | Points | Hilger Construction | | | | | | | |
|---|---------------|------------------------|-------------------|--------|-------------------|--------|-------------------|--------|-------------------|
| Interview Criteria | | Weight | Weighted Score | Weight | Weighted Score | Weight | Weighted Score | Weight | Weighted Score |
| Ability and qualification of professional personnel | 25 | 75% | 18.750 | | | | | | |
| Past performance on similar contracts | 25 | 80% | 20.000 | | | | | | |
| Ability to meet time and budget requirements | 20 | 75% | 15.000 | | | | | | |
| Recent, current and projected workload of firm | 20 | 75% | 15.000 | | | | | | |
| Sub | ototal Scores | | 68.750 | | | | | | |
| Price related factor | 10 | 0.383 | 10.000 | | | | | | |
| Lowest price related factor | 0.383 | | | | · | | | | |
| Total Points | 100 | | 78.750 | | | | | | |

Brian Thomas Committee Member's Signature COMMENTS:

This Scoresheet Becomes Public Record

| Project description | | |
|---------------------|----------------|-----------------|
| Jo | b Order Contra | ictor - Eastern |
| Date of Evaluation | Project Number | |
| 4/5/2023 | | J23-05 |
| Name of Selection P | anel Member | |
| | Veronica | Sharp |

| | Points | Hilger Construction | | | |
|---|---------------|------------------------|-------------------|--|--|
| Interview Criteria | | Weight | Weighted Score | | |
| Ability and qualification of professional personnel | 25 | 75% | 18.750 | | |
| Past performance on similar contracts | 25 | 80% | 20.000 | | |
| Ability to meet time and budget requirements | 20 | 78% | 15.600 | | |
| Recent, current and projected workload of firm | 20 | 75% | 15.000 | | |
| Sub | ototal Scores | | 69.350 | | |
| Price related factor | 10 | 0.383 | 10.000 | | |
| Lowest price related factor | 0.383 | | | | |
| Total Points | 100 | | 79.350 | | |

COMMENTS:

Committee Member's Signature

This Scoresheet Becomes Public Record

| Project description | | |
|----------------------|----------------|----------------|
| Jo | b Order Contra | ctor - Eastern |
| Date of Evaluation | Project Number | |
| 4/5/2023 | | J23-05 |
| Name of Selection Pa | anel Member | |
| | Jeff Gon | zalez |

| | Points | | lger ruction | | |
|---|--------------|--------|-------------------|--|--|
| Interview Criteria | | Weight | Weighted Score | | |
| Ability and qualification of professional personnel | 25 | 85% | 21.250 | | |
| Past performance on similar contracts | 25 | 90% | 22.500 | | |
| Ability to meet time and budget requirements | 20 | 90% | 18.000 | | |
| Recent, current and projected workload of firm | 20 | 80% | 16.000 | | |
| Sub | total Scores | | 77.750 | | |
| Price related factor | 10 | 0.383 | 10.000 | | |
| Lowest price related factor | 0.383 | | | | |
| Total Points | 100 | | 87.750 | | |

Committee Member's Signature

| COMMENTS: | | | |
|-----------|--|--|--|
| | | | |
| | | | |

This Scoresheet Becomes Public Record

| Project description | | | | | |
|--------------------------------|----------------|--|--|--|--|
| Job Order Contractor - Eastern | | | | | |
| Date of Evaluation | Project Number | | | | |
| 4/5/2023 J23-05 | | | | | |
| Name of Selection Panel Member | | | | | |
| Eric Lester | | | | | |

| | Points | | ger ruction | | |
|---|--------------|--------|-------------------|--|--|
| Interview Criteria | | Weight | Weighted Score | | |
| Ability and qualification of professional personnel | 25 | 85% | 21.250 | | |
| Past performance on similar contracts | 25 | 87% | 21.750 | | |
| Ability to meet time and budget requirements | 20 | 75% | 15.000 | | |
| Recent, current and projected workload of firm | 20 | 81% | 16.200 | | |
| Sub | total Scores | | 74.200 | | |
| Price related factor | 10 | 0.383 | 10.000 | | |
| Lowest price related factor | 0.383 | | | | |
| Total Points | 100 | | 84.200 | | |

COMMENTS:

Committee Member's Signature

This Scoresheet Becomes Public Record

| Project description | | | | | |
|--------------------------------|----------------|--|--|--|--|
| Job Order Contractor - Eastern | | | | | |
| Date of Evaluation | Project Number | | | | |
| 4/5/2023 J23-05 | | | | | |
| Name of Selection Panel Member | | | | | |
| Kristine Keller | | | | | |

| | Points | | ger ruction | | |
|---|--------------|--------|-------------------|--|--|
| Interview Criteria | | Weight | Weighted Score | | |
| Ability and qualification of professional personnel | 25 | 75% | 18.750 | | |
| Past performance on similar contracts | 25 | 85% | 21.250 | | |
| Ability to meet time and budget requirements | 20 | 80% | 16.000 | | |
| Recent, current and projected workload of firm | 20 | 80% | 16.000 | | |
| Sub | total Scores | | 72.000 | | |
| Price related factor | 10 | 0.383 | 10.000 | | |
| Lowest price related factor | 0.383 | | | | |
| Total Points | 100 | | 82.000 | | |

Kristine Keller
Kristine Keller (Apr 6, 2023 08:36 PDT)

Committee Member's Signature

| | COMMENTS: | Ç |
|---|-----------|---|
| | | |
| ı | | |

J23-05-Scoresheet

Final Audit Report 2023-04-06

Created: 2023-04-06

By: Angeline Ernst (angeline.ernst@des.wa.gov)

Status: Signed

Transaction ID: CBJCHBCAABAA4p014LtbiqIBHli110r7a565mMh4UxeX

"J23-05-Scoresheet" History

- Document created by Angeline Ernst (angeline.ernst@des.wa.gov) 2023-04-06 3:24:42 PM GMT- IP address: 198.238.242.30
- Document emailed to Brian Thomas (Brian.Thomas@des.wa.gov) for signature 2023-04-06 3:29:45 PM GMT
- Document emailed to Veronica Sharp (veronica.sharp@des.wa.gov) for signature 2023-04-06 3:29:45 PM GMT
- Document emailed to Eric Lester (eric.lester@des.wa.gov) for signature 2023-04-06 3:29:45 PM GMT
- Document emailed to Jeff Gonzalez (jeff.gonzalez@des.wa.gov) for signature 2023-04-06 3:29:45 PM GMT
- Document emailed to kristine.keller@dshs.wa.gov for signature 2023-04-06 3:29:45 PM GMT
- Email viewed by kristine.keller@dshs.wa.gov 2023-04-06 3:33:05 PM GMT- IP address: 104.47.65.254
- Signer kristine.keller@dshs.wa.gov entered name at signing as Kristine Keller 2023-04-06 3:36:56 PM GMT- IP address: 198.238.26.219
- Document e-signed by Kristine Keller (kristine.keller@dshs.wa.gov)

 Signature Date: 2023-04-06 3:36:58 PM GMT Time Source: server- IP address: 198.238.26.219
- Email viewed by Brian Thomas (Brian.Thomas@des.wa.gov) 2023-04-06 3:45:36 PM GMT- IP address: 104.47.64.254
- Document e-signed by Brian Thomas (Brian.Thomas@des.wa.gov)

 Signature Date: 2023-04-06 3:45:51 PM GMT Time Source: server- IP address: 73.118.165.125



Email viewed by Veronica Sharp (veronica.sharp@des.wa.gov) 2023-04-06 - 3:50:46 PM GMT- IP address: 104.47.65.254

Document e-signed by Veronica Sharp (veronica.sharp@des.wa.gov)

Signature Date: 2023-04-06 - 3:51:26 PM GMT - Time Source: server- IP address: 198.238.242.30

🖰 Email viewed by Eric Lester (eric.lester@des.wa.gov)

2023-04-06 - 5:27:09 PM GMT- IP address: 104.47.64.254

Document e-signed by Eric Lester (eric.lester@des.wa.gov)

Signature Date: 2023-04-06 - 5:27:58 PM GMT - Time Source: server- IP address: 174.215.117.121

🖰 Email viewed by Jeff Gonzalez (jeff.gonzalez@des.wa.gov)

2023-04-06 - 8:06:04 PM GMT- IP address: 104.47.64.254

Document e-signed by Jeff Gonzalez (jeff.gonzalez@des.wa.gov)

Signature Date: 2023-04-06 - 8:06:26 PM GMT - Time Source: server- IP address: 198.238.242.30

Agreement completed.

2023-04-06 - 8:06:26 PM GMT

Names and email addresses are entered into the Acrobat Sign service by Acrobat Sign users and are unverified unless otherwise noted.