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Attn: Rafael Urena and Trent Phillips, Project Managers
State of Washington, Department of Enterprise Services
Facility Professional Services
Olympia, WA

RE: Statement of Qualifications – Design Services Required for Project No. 2024-205: Green Hill School-Spruce Living 
Unit Renovation 

Dear Mr. Urena, Mr. Phillips, and Selection Committee,

KMB architects has a long-held commitment and passion for designing facilities to help facilitate the safety, security, and 
rehabilitation of juveniles in the justice system.  We are dedicated to keeping both youth and staff safe while providing 
facilities that support the programs and operations required to create a successful juvenile rehabilitation facility.  In keeping 
with this focus, we are pleased to submit our qualifications for design and construction administration services for the Green 
Hill School Spruce Living Unit renovation and design project.   

Having completed the predesign study for the Green Hill Campus, the renovation of Baker North, and the DCYF Statewide 
Master Plan, we are particularly excited for the opportunity to put the agency’s thoughtful planning and vision into action 
with the Spruce Living renovation.  We are thrilled to execute the unique program for this project that will foster the 
development of independent living skills for the older youth who are preparing to transition back to the community.  This 
is a unique opportunity to provide a facility tailored to these needs while providing the safety and security required for this 
type of facility.  We look forward to sharing our knowledgeable design solutions to provide staff with operational flexibility 
to modify the degree with which movement and access to amenities is allowed or restricted for the youth.  Our background 
knowledge of the project will allow us to expedite design to help reduce the schedule to meet the occupancy needs of fall 
2025.  

KMB and our project partners have served the State together on multiple projects of similar size and scope over the years.  
This entire team is familiar with renovation and addition work on secure juvenile facilities, the State budget, planning, and 
project execution process, as well as the State’s visions and goals on sustainability.  Our attention to detail, responsiveness, 
ability to listen, and passion for what we do set us apart from all others.  

have been honored to serve DES and DCYF in the past and look forward to the opportunity of serving you again on the Green 
Hill School Spruce Living Unit renovation project.  We commit to providing you with the highest level of professional design 
services, construction administration, and integrity for which KMB is known. 

Respectfully,  

James Hill, AIA
Partner-in-Charge & Project Manager
KMB architects 
JamesHill@kmb-architects.com | 360.352.8883

COVER LETTER
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KMB architects, inc. p.s.
James Hill, AIA, Partner

JamesHill@kmb-architects.com 360-352-8883
906 Columbia St. Ste. 400

Olympia WA 98501
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PROJECT UNDERSTANDING
KMB understands that the Department of Children, 
Youth, and Families is seeking to renovate half of the 
Spruce Unit at the Green Hill campus. The renovation is to 
serve the needs of staff and residential care, treatment, 
educational and vocation training for juvenile offenders 
16-25 years old. The scope of services will include 
architectural design, engineering, and construction 
administration services, as well as preliminary 
investigation and scoping and documentation of 
existing conditions. KMB brings broad experience in 
the delivery of projects for the State of Washington and 
for DCYF, and has specific experience with the design 
of secure treatment spaces. KMB’s team, including 
Principal-in-Charge and Project Manager James Hill 
and Secure Treatment Design Specialist Gregory Cook, 
have recently partnered with DCYF on multiple juvenile 
secure facilities including Green Hill Baker North 
renovations,  Echo Glen’s security fencing,  the Ketron 
Cottage expansion at the Child Study and Treatment 
Center, a new Youth Housing facility for patients with 
Habilitative Mental Health (HMH) and high-intensity 
developmental/intellectual disability (HIDD) needs, as 
well as DCYF’s 8 community facilities.

NATIONAL SECURE TREATMENT HEALTH CARE 
DESIGN EXPERTISE 
KMB brings regional, national, and international 
expertise in the design of treatment-focused youth 
facilities to this project. KMB partner Greg Cook has 
more than 15 years’ experience planning and designing 
secure treatment facilities, with a focus on the impact 
of the built environment on behavior, wellness, and 
patient safety. Greg’s recent experience with youth 
facilities includes the King County Children and Family 
Justice Center and the Cherry Creek Youth Justice 
Centre in Victoria, Australia. KMB’s understanding of 
the unique and critical demands of providing treatment 
for youth in a secure setting will be essential to the 
success of this project.

EXTENSIVE EXPERIENCE PARTNERING 
WITH DCYF 
KMB and our subconsultant partners have worked 
with DCYF on every juvenile facility across the state in 
recent years. Our familiarity with these facilities, with 
our extensive knowledge of departmental policies and 
procedures, will allow us to quickly implement a project 
approach that is focused on innovation, safety and 
security, and the effective treatment and rehabilitation 
of the population.

DEEP INSTITUTIONAL KNOWLEDGE OF THE 
GREEN HILL SCHOOL CAMPUS
KMB and our key subconsultant partners have worked 
extensively on DCYF’s Green Hill School Campus over 
the past ten years. We are currently working through 
the construction phase of the Baker North housing 
unit renovation which is a prototypical plan for these 
housing units. A similar solution to the Baker project 
will be applied to this Spruce housing unit renovation. 
Our team is uniquely qualified with this recent relevant 
experience which will allow us to expedite the design 
process and improve upon our past design work with 
lessons learned. We have provided design support 
across campus through minor works projects that 
have improved security, safety, and functionality for 
the facility.  Recent project on the Green Hill Campus 
include:  

• Security Video Improvements Study
• Campus Security and Surveillance Upgrades
• Kitchen Ceiling Replacement
• Baker South Predesign Study
• Campus Master Plan
• Baker North Predesign Study
• Baker North Renovation Design
• Education Building Restroom Renovation
• Residential Unit Communications Retrofit

ADDITIONAL KMB TEAM DETAILS
• 40+ Employees
• Self Certified Small Business (SSBE)
• Certified Correctional Health Professional on Staff
• Over 50 years of collective DCYF team experience

Since KMB’s founding over 35 years ago, the majority of our work has been for State agencies including the 
Washington State Department of Children, Youth, and Families, Department of Social and Health Services, 
Department of Corrections, Department of Ecology, Department of Enterprise Services, and Department of Labor 
and Industry. Our projects have included predesign and programming, on-call contracts, to master planning, 
design and construction administration, with a focus on design within secure facilities.
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KEY PERSONNEL
KMB has assembled a highly qualified team to perform the key functions of the requested design services.  
KMB’s team experience and past performance with secure facilities for the State of Washington is unsurpassed.  
Our assigned project team will be led by KMB Principal-in-Charge and Project Manager James Hill,  and Secure 
Treatment Design Specialist Greg Cook.  Greg will be supported by Project Architect Bryan Beley, with Adam 
Herrick as security design expert.  

Greg Cook, AIA, CCHP
Secure Treatment Design 

Specialist | KMB architects

Bryan Beley, AIA
Project Architect
KMB architects

Adam Herrick
Security Design Specialist

KMB architects

Eric Sterns
Electrical Engineer
Hargis Engineers.

Ron Eliason
Mechanical Engineer

Hargis Engineers

Michelle Bomback
Sustainability
O’Brien 360

Matt Wiggins
Cost Estimator

 Roen Associates

Patrick Shannon
Telecom/Security
Hargis Engineers

Key Subconsultants

James Hill, AIA
Principal-in-Charge &

 Project Manager
KMB architects

Matthew Miskovic
Civil engineer

KPFF Engineers

Ken Leland
Structural Engineer

AHBL Engineers

WORKING AS A TEAM
KMB has assembled a team of experts to help DCYF complete the renovation of Green Hill’s Spruce Unit. Partner-
in-Charge and Project Manager James Hill and Secure Treatment Design Specialist Greg Cook will work with you to 
understand your needs, explore opportunities, present options, gain consensus, and execute solutions. James Hill 
offers over 18 years of experience in juvenile justice designs for multiple State facilities. Our consultant team of 
Hargis Engineers, KPFF Engineers, and Wiggins Pre-Construction Services have collaborated with KMB on Justice, 
Judicial and Corrections projects across Washington and Oregon, including currently on projects with DCYF, DSHS 
and DOC.  This deep experience working with each other and being readily available throughout the design and 
construction phases allows for solid communication and higher quality project outcomes.   

Rafael Urena, RA
 Project Manager

DES

Trent Phillips
 Project Manager

DCYF
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EDUCATION
Master of Architecture,  
Washington State University

Bachelor of Science Architectural Studies,  
Washington State University

PROFESSIONAL REGISTRATION 
Architect, State of Washington

ROLE DESCRIPTION
James Hill will serve as Partner-in-Charge and Project 
Manager for the Green Hill School Spruce Living Unit 
renovation and construction. James brings over 18 
years of experience ranging from new construction, 
modernizations, large renovations, and small works 
projects. Process oriented and a clear communicator, 
James excels at providing comprehensive solutions, 
establishing trust, and delivering projects efficiently.

James’ years of hands on experience in designing 
secure environments with a focus on youth,  and 
passion for tailoring facility design solutions to the 
client’s unique project specific goals and needs are 
ideally suited for this project. He will be the day to 
day contact for DES and DCYF throughout the project 
and will monitor the project progress to ensure the 
design is achieving project goals while maintaining 
the project budget and schedule. Projects succeed 
through his active listening, proven project approach, 
and strong facilitation skills. He has a talent for asking 
the right questions, providing thoughtful solutions, 
establishing trust, and delivering projects efficiently. 
His passion for quality assurance and quality control 
ensures contract documents are comprehensive, well 
coordinated, clear, and communicative.

JAMES HILL, AIA
Principal-in-Charge and 
Project Manager, KMB architects

YEARS OF EXPERIENCE
18 Years

PERCENTAGE OF TIME
45%

RELEVANT EXPERIENCE
• WA State Dept. Children, Youth & Families, Green 

Hill Baker North Cottage, Renovations and Remodel 
| Chehalis, WA  

• WA State Dept. Children, Youth & Families, 
Statewide Master Plan | Multiple Locations, WA

• WA State Dept. Children, Youth & Families, Green 
Hill Baker North Cottage, Predesign | Chehalis, WA

• WA State Dept. Children, Youth & Families, Naselle 
Youth Camp, Predesign | Naselle, WA

• WA State Dept. Children, Youth & Families, Green 
Hill, Predesign | Chehalis, WA

• WA State Dept. Children, Youth & Families, Naselle 
Youth Camp, Moolock Predesign | Naselle, WA 

• WA State Dept. Children, Youth & Families, Naselle 
Youth Camp, Mainer Lodge, Renovations | Naselle, 
WA 

• WA State Dept. Children, Youth & Families, Green 
Hill Baker South Cottage, Predesign | Chehalis, WA 

• WA State Dept. Children, Youth & Families, Green 
Hill Willow Living Unit, Outdoor Recreation Roof | 
Chehalis, WA  
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GREG COOK, AIA, CCHP 
Secure Treatment Design Specialist
KMB architects

YEARS OF EXPERIENCE
25 Years

PERCENTAGE OF TIME
45% 

EDUCATION
Master of Architecture, Washington 
University in St. Louis

Bachelor of Science in Civil Engineering, University of 
Illinois at Urbana-Champaign

PROFESSIONAL REGISTRATION 
Architect, States of Washington, Missouri, 
N. Carolina, and S. Carolina

ROLE DESCRIPTION
Greg will serve as Secure Treatment Design Lead for 
the Green Hill School Spruce Living Unit renovation. 
A Certified Correctional Health Professional, Greg has 
extensive experience designing secure health care 
environments for WA state agencies. Greg is Principal-
in-Charge for the secure facility improvements at the 
Echo Glen Children’s Center, and has been involved in 
the planning and design of several facilities for DSHS, 
including projects at the Child Study and Treatment 
Center. Prior to joining KMB, Greg led the design of the 
recently opened Joliet, Illinois In-patient Treatment 
Center, which has been recognized as a model 
correctional behavioral health facility nationwide. 
Greg was also part of the design team for the Cherry 
Creek Youth Justice Centre in Victoria, Australia, which 
was designed to improve rehabilitation outcomes for 
young people while keeping staff and the community 
safe by prioritizing mental and physical health and 
wellbeing, rehabilitation, and daily engagement in 
programs and activities.

Greg has consulted with the National Commission 
on Correctional Health Care as a Correctional Health 
Design Specialist and led their task force to develop 
design best practices for secure facilities and is a 
frequent presenter at national conferences.

RELEVANT EXPERIENCE
• WA State Dept. Social & Health Services and WA 

State Dept. Children, Youth & Families, Predesign 
Services  | TBD, WA 

• WA State Dept. Social & Health Services, Olympic 
Heritage Behavioral Health Hospital | Tukwila, WA 

• WA State Dept. Children, Youth & Families, Echo 
Glen Security Fencing Feasibility Study, Renovations 
| Snoquolmie, WA  

• WA State Department of Social and Health Services, 
Child Study and Treatment Center Ketron Cottage 
Expansion – Lakewood, WA

• Victoria Department of Justice and Community 
Safety, Cherry Creek Youth Justice Centre – Cherry 
Creek, Victoria, Australia*

• King County Department of Adult and Juvenile 
Detention, Judge Patricia H. Clark Children and 
Family Justice Center – Seattle, WA*

• Ohio Department of Youth Services, Circleville 
Juvenile Correctional Facility Housing Replacement 
– Circleville, OK*

• Wayne County Juvenile & Youth Services, New 
Juvenile Detention Center – Detroit, MI*

* Denotes project while employed with another firm
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BRYAN BELEY, AIA
Project Architect
KMB architects

YEARS OF EXPERIENCE
10 Years

PERCENTAGE OF TIME
45% 

EDUCATION
Bachelor of Science in Architecture, NAAB-EESA, 
University of Santo Tomas, Philippines

PROFESSIONAL REGISTRATION 
Architect, State of Washington

ROLE DESCRIPTION
Associate Bryan Beley is an emerging leader at KMB 
who is drawn to finding balance in his work  between 
design and project management; the program and 
the budget; function and form. Bryan is constantly 
seeking process improvement, innovative tools, and 
additional knowledge to hone his craft.

“Using the right tools to solve problems – I love that 
part of the design process… I’m always exploring how 
different tools can be integrated into both the design 
process and project management.” 

Bryan’s positivity shines through in all his interactions 
with clients, colleagues, and consultants. As a leader 
of the development and refinement of KMB’ Revit 
and AutoCAD standards, Bryan serves as the conduit 
between our design and production staff. He is driven 
to seek the most efficient way to deliver projects and 
works hard to create standardization across the firm. 

“I’m one of the lead facilitators in the firm for 
production and graphics management. I organize a 
review group once a month to help set firm standards 
in production and to review how to use these tools 
most efficiently between all our staff.” 

RELEVANT EXPERIENCE
• WA State Dept. Children, Youth & Families, Green 

Hill Baker North Cottage, Renovations and Remodel 
| Chehalis, WA  

• WA State Dept. Children, Youth & Families, Green 
Security Upgrades | Chehalis, WA

• WA State Dept. Children, Youth & Families, 
Woodinville Community Facility Bedroom Addition,  
| Woodinville, WA

• WA State Dept. Social & Health Services,  Child 
Study and Treatment Center, CLIP Expansion |  
Lakewood, WA

• WA State Dept. Children, Youth & Families, 
Echo Glen, Security Fencing Feasibility Study |  
Snoquolmie, WA  

• WA State Dept. Children, Youth & Families, Echo 
Glen, Campus Door Replacement |  Snoquolmie, 
WA  

• WA State Dept. Children, Youth & Families, Naselle 
Youth Camp, Security Camera Upgrades |  Naselle, 
WA  

• WA State Dept. Social & Health Services, Orcas 
Housing Unit Addition and Renovation (CSTC)  | 
Lakewood, WA



SELECTED PROJECT EXPERIENCE
WA State Dept. Children, Youth & 
Families, Green Hill, Security Upgrades 
| Chehalis, WA

WA State Dept. Social & Health 
Services, Maple Lane, Cascade Cottage, 
Renovation & Addition | Rochester, 
WA 

WA State Dept. Social & Health 
Services, Children’s Long In-Patient, 
Program, Design | Lakewood, WA

WA State Dept. Social & Health 
Services,Western State Hospital, Exterior 
Upgrades | Lakewood, WA

WA State Dept. Social & Health 
Services, Cedar Creek Corrections Center, 
Alpine Housing Unit, Roof Replacement | 
Rochester, WA

WA State Dept. Children, Youth & 
Families, Naselle Youth Camp, Mainer 
Lodge, Renovations | Naselle, WA

ADAM HERRICK  Security Design Expert, KMB architects

Adam Herrick is a security designer who leads KMB’s security and justice design 
projects and for the State of Washington. He finds it fascinating to see how 
justice facilities operate and thrives within the compressed schedules and specific 
demands of these projects. Adam will support the team with a specific focus on 
security design including doors, windows, hardware, fixtures and equipment, wall 
and ceiling construction, and coordination with the security electronics consultant.

EDUCATION   
Associate of Arts, 
Occupational Studies CADD, 
Universal Technical Institute

EXPERIENCE 17 years

PERCENTAGE OF TIME
25% 

SELECTED PROJECT EXPERIENCE
WA State Dept. Children, Youth & 
Families, Green Hill, Baker North 
Renovations (with KMB) | Chehalis, 
WA

WA State Dept. Children, Youth & 
Families, Green Hill, Security Upgrades 
(with KMB) | Chehalis, WA

WA State Dept. Social & Health 
Services, Maple Lane Emergency 
Renovation - Cascade Unit (with KMB) 
| Rochester, WA 

WA State Dept. Social & Health 
Services, Echo Glen CCTV Upgrades 
(with KMB) | Snoquolmie, WA

WA State Dept. Social & Health 
Services,Western State Hospital 
CSTC Seclusion Room (with KMB) | 
Lakewood, WA

WA State Dept. Social & Health 
Services, Western State Hospital, Buildings 
9 & 20 Fire Alarm Replacement & Electrical 
Upgrades | Lakewood, WA

ERIK STEARNS, PE, LEED AP Electrical Engineer, Hargis Engineers

Erik’s focus on the detailed management of budget, schedule and collaboration is 
equal to his attention to the programming and design of systems for treatment and 
juvenile justice facilities. Erik’s talent for addressing design needs and the unique 
requirements encompassed in these environments, coupled with his experience 
collaborating with KMB on behalf of the State of Washington, Erik presents a 
proven partner for this project.

EDUCATION   
Bachelor in Science, 
Electrical Engineering, 
Washington State University

EXPERIENCE 32 years

PERCENTAGE OF TIME
15% 
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SELECTED PROJECT EXPERIENCE
WA State Dept. Children, Green Hill 
Schoo,  Baker North Renovations (with 
KMB) | Chehalis, WA

WA State Dept. Children, Green Hill 
School Expanded CCTV Coverage (with 
KMB) | Chehalis, WA

WA State Dept. Social & Health 
Services, Maple Lane Emergency 
Renovation - Cascade Unit  (with KMB) | 
Rochester, WA 

WA State Dept. Social & Health 
Services, Echo Glen CCTV Upgrades (with 
KMB) | Lakewood, WA

WA State Dept. Social & Health 
Services,McNeil Island Special 
Commitment Center (SCC) King Hall 
Scullery | Steilacoom, WA 

WA State Dept. Social & Health 
Services, Cedar Creek Corrections Center, 
Alpine Housing Unit, Roof Replacement | 
Rochester, WA

RON ELIASON  Mechanical Engineer, Hargis Engineers

Specializing in complex coordination of the variety of systems that serve program 
spaces in juvenile justice facilitates, Ron’s comprehensive approach focuses on 
integrated systems that complement uses. His knowledge of HVAC, plumbing, fire 
protection and EMS system options correspond to scheduling, budget, sustainable 
and operational needs. 

EDUCATION   
Bachelors of Science, 
Mechanical Engineering, 
University of Washington

EXPERIENCE 34 years

PERCENTAGE OF TIME
25% 

SELECTED PROJECT EXPERIENCE
WA State Dept. Children, Youth & 
Families, Green Hill, Baker North, 
Renovations (with KMB) | Chehalis, 
WA

WA State Dept. Children, Youth & 
Families, Green Hill, Security Upgrades 
(with KMB) | Chehalis, WA

WA State Dept. Social & Health 
Services, Maple Lane Emergency 
Renovation - Cascade Unit (with KMB) 
| Rochester, WA 

WA State Dept. Social & Health 
Services,Western State Hospital CSTC 
Access Control Project ( (with KMB) | 
Snoquolmie, WA

WA State Dept. Social & Health 
Services,Western State Hospital 
CSTC Seclusion Room (with KMB) | 
Lakewood, WA

WA State Dept. Social & Health 
Services,Western State Hospital, Buildings 
9 & 20 Fire Alarm Replacement & Electrical 
Upgrades,| Lakewood, WA

PATRICK SHANNON Telecom/Security Engineer,  Hargis Engineers

Patrick has broad experience planning and programming new and upgraded 
security and telecommunications systems for secure facilities. He has extensive 
experience with intrusion, access controls, and CCTV cameras in both analog 
and IP-based operations, and highly integrated operational platforms. His tenure 
serving the State of Washington DCYF and other state agencies, as well as multiple 
collaborative efforts with KMB positions him as a valuable resource to this project.

EDUCATION   
NA, US Army National Guard, 
Communications Specialist

EXPERIENCE 31 years

PERCENTAGE OF TIME
15% 
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SELECTED PROJECT EXPERIENCE
WA State Dept. Children, Green Hill 
Schoo,  Baker North Renovations (with 
KMB) | Chehalis, WA

WA State Dept. Social & Health 
Services, Fircrest School Electrical 
Upgrades | Shoreline, WA

Early Learning Center, United Way of 
Lewis County, Chehalis, WA

New Health and Wellness Building, 
Nisqually Indian Tribe, Olympia, WA

Central Kitsap School District Security 
Improvements, (13) school sites, 
Bremerton and Silverdale, WA

Patriot’s Landing Memory Care Facility, 
Dupont, WA

KEN LELAND,PE, SE  Structural Engineer, AHBL

Ken Leland is a principal with 24 years of experience working on a diverse range 
of project types including medical and healthcare facilities and numerous projects 
throughout Lewis County. Ken brings experience with projects requiring both physical 
and electronic security enhancements including federal government installations, 
schools and other public buildings. He is an Olympia resident with robust experience 
permitting projects in Thurston and Lewis County. Clients appreciate Ken’s high level 
of communication, and his creative, yet cost-effective solutions to design challenges.   

EDUCATION   
Bachelor of Science, Civil 
Engineering  - Structural 
Concentration, University of  
Washington

EXPERIENCE 25 years

PERCENTAGE OF TIME
25% 

SELECTED PROJECT EXPERIENCE
WA State Dept. Children, Youth & 
Families, Green Hill, Baker North, 
Renovations (with KMB) | Chehalis, 
WA

WA State Dept. Children, Youth & 
Families, Green Hill, Baker North, 
Predesign (with KMB) | Chehalis, WA

WA State Dept. Children, Youth & 
Families, Woodinville Community Center 
Renovation (with KMB) | Wodinville, WA

WA State Dept. Children, Youth & Families, 
Echo Glen Predesign (with KMB) | 
Snoqualmie, WA

WA State Dept. of Corrections, 
MCCCW Septic System Repair, Monroe | 
Snoquolmie, WA

Ecology Headquarters Parking Lot 
Repair and Stormwater Facility 
Maintenance | Olympia, WA 

MATTHEW MISKOVIC, PE, ASSOC. DBIA Civil Engineer,  KPFF 
Engineers

Matthew has 23 years of experience in public works project management, design, 
jurisdictional coordination, specification writing, plan preparation, and construction 
oversight.  His technical experience and passion for design makes Matthew an ideal 
partner to support KMB on the development and planning efforts of this project.  
He has extensive experience in all phases of public projects including predesign, 
PS&E design, permitting, bid evaluation and award, construction administration, 
and project closeout.  

EDUCATION   
Washington State University, 
Bachelor of Science, Civil 
Engineer

EXPERIENCE 23 years

PERCENTAGE OF TIME
25% 
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SELECTED PROJECT EXPERIENCE
WA State Dept. Children, Green Hill 
School,  Recreation Building  | Chehalis, 
WA

WA State Dept. Children, Green Hill 
Baker South , Renovations  (with KMB) 
| Chehalis, WA

WA State Dept. Children, Echo Glen, 
Academic School | Snoquolmie, WA

WA State Dept. Children, Statewide 
Master Plan | Multiple, WA

Post Falls Needs Assessment | Post 
Falls, ID

King County Children & Family Justice 
Center, | Seattle, WA

Lynnwood Justice Center | Lynnwood, 
WA

Lane County Adult Corrections Facility 
Improvements | Eugene, OR

MATT WIGGINS  Cost Estimator, Wiggins Pre-Construction Services

With over 18  years of experience working in the construction industry, Matt 
Wiggins has a well-rounded level of experience in estimating, general contractor 
field management and self-performed work management. Matt has worked for 
two large national commercial building general contractors and a large glazing 
system subcontractor. Matt has accurately estimated projects in every region of 
the Pacific Northwest, some over $100 million in total cost.  

EDUCATION   
Washington State University, 
Bachelor of Science, 
Construction Manage-
ment 

University of Washington, 
Master of Science-Construction 
Management 

EXPERIENCE 18 years

PERCENTAGE OF TIME

SELECTED PROJECT EXPERIENCE
WA State Dept. Children, Youth & 
Families, Green Hill, Baker North, 
Renovations (with KMB) | Chehalis, 
WA

WA State Dept. Social & Health 
Services, Maple Lane, LEED Contractor 
Assistance | Rochester, WA 

WA State Dept. Social & Health 
Services, CTSC CLIP Expansion, LEED 
Contractor Assistance (with KMB) | 
Lakewood, WA  

North Residential Treatment Facility, 
LEED Project Management, Snohomish 
County, WA 

Metropole Building Renovation, LEED 
Project Management,Seattle, WA 

Fort Worden Building 305 Renovation, 
LEED Project Management, Port 
Townsend, WA

MICHELLE BOMBECK, LEED AP Sustainability,  O’Brien 360

Michelle is well versed complexity and outs of commercial rating systems and 
assisting clients to compare, select, and implement the best system.  As a senior 
manager, she leads the certification process on ground-up projects, renovations, 
and last-minute contractor rescue operations, supporting design and construction 
teams with efficiency and awareness. She understands how to work with rating 
systems and their governing bodies, honing her ability to craft approaches that 
achieve the intent of underlying sustainability principles, while also being a best fit 
for her clients.  

EDUCATION   
Slippery Rock University of 
Pennsylvania, Bachelor of 
Arts, Creative Writing

EXPERIENCE 16 years

PERCENTAGE OF TIME
25% 
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RELEVANT 
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KMB worked with the Washington State Department of Children, Youth, and Families 
Juvenile Rehabilitation (DCYF JR) to complete a predesign for the Baker North Cottage 
on the Green Hill School campus in 2020. DCYF then hired KMB to complete the 
full design and construction of the project beginning in April 2022 and completed 
in 2023. The project involved a renovation and small addition to the north half of 
the Baker housing cottage to serve the older youth population residing at Green Hill 
School. The design team engaged youth, who will potentially reside in the cottage 
after construction, in the design process and their feedback was incorporated into the 
design and features of the space. These included: addition of colored tile ‘welcome 
mats’ integrated into flooring and colored doors for a more homelike feel; a youth 
selected mural to be applied to corridor space; color palette, and textures responding 
to youth’s image selections. 

In addition to creating a rehabilitative environment to support youth and staff, the 
project upgraded building systems, security systems, and life-safety systems. The 
south half of the building was occupied during the construction of the north; specific 
safety and welfare measures were included in the phasing to ensure operations were 
maintained and limiting disturbance to the staff and youth residing in the building 
during construction. 

KEY ELEMENTS
• Normative and Restorative 

Environments
• Renovation and Addition
• Occupied Renovation
• Life Safety
• Improved Programming
• Outdoor Spaces
• Safety and Security
• Energy Use Reduction

COMPLETED est. 2023

PROJECT BUDGET
Original: $4.8 Million
Actual: $4.8 Million

PROJECT SIZE
8,400 SF

PROJECT DELIVERY
Design-Bid-Build

REFERENCE
Trent Phillips, DCYF,
Capital Budget Manager
trent.phillips@dcyf.wa.gov
360.764.0177 

GREEN HILL BAKER NORTH, CHEHALIS, WA
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KMB, in conjunction with Chinn Planning, recently completed a statewide master 
plan study for the Washington State Department of Children, Youth, and Families 
Juvenile Rehabilitation (DCYF JR) department.  DCYF JR currently operates three secure 
institutions and eight community facilities across the state. This study included the 
Green Hill Campus.

The master plan put forth a 10 year comprehensive development strategy to meet the 
operational and programmatic needs for the agency.  The process included:

• Establishment of agency goals and vision for juvenile rehabilitation services
• Assessment of current operations
• Population forecasting
• Geographic alignment of facilities, services, and highest use communities
• Assessment of all existing facilities
• Recommendations for facility re-use, renovation, and new construction to 

optimize both services and preservation of State assets
• Review and presentation of trends in juvenile services
• Review and presentation of national best practices and standards

All recommendations for future facility development and physical space needs included 
consideration and incorporation of all the above factors.  A preferred development 
scenario was set forth that best aligned with the vision of the agency that addresses 
the needs of staff and youth.  Master plan development recommendations included:

• Operational recommendations
• Construction recommendations
• Capacity and programmatic needs
• Site and building preservation needs
• Design recommendations to meet or exceed national best practices and 

standards
• 10 year phasing plan
• 10 year biennium budget planning

KEY ELEMENTS
• Normative and Restorative 

Environments
• Planning for Juveniles up to 

Age of 25
• Safety and Security
• Study Included Green Hill 

School Campus
• Renovation and 

New Construction 
Recommendations

• Best Practices and Standards

COMPLETED 2021

PROJECT BUDGET TBD

PROJECT SIZE
Statewide

PROJECT DELIVERY
Varies

REFERENCE
Mike Poier, DCYF
Chief, Office Capital Programs
michael.poier@dcyf.wa.gov
360.688.6349

DCYF STATEWIDE MASTER PLAN, STATEWIDE, WA
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KMB worked with DCYF and Green Hill School administration and staff to complete the 
predesign study for Baker North Cottage.  Together the team developed the scope of 
work by defining the program needs and intent, and explored a variety of solutions to 
meet those needs.  The preferred design solution for the cottage proposed to house 
the older youth coming into the agency from DOC due to recent state legislation.  
It focuses on providing a transitional environment for older youth to learn life skills 
and coping mechanisms that will help them be successful when they return to the 
community.  Goals and priorities for the project were established with a focus on safety 
and security in addition to the creation of normative and restorative environments for 
youth residents.  The team analyzed and made recommendations for:

• Space needs and design methodology to support what current research is 
showing as most impactful to rehabilitation

• Programmatic needs for youth populations to ensure space supports treatment 
and standards of care including programming, counseling, education, life skills 
development, education, and treatment space

• Modifications to meet current guidelines and best practice standards including 
ACA and PREA

• Best and highest use of existing agency facilities to increase space utilization 
within the existing footprints and preserve existing state assets in an efficient 
and cost conscience manner

• Identify life safety, anti-ligature, accessibility, and safety and security design 
needs including improved lines of sight

• Identify areas requiring increased durability
• Assessment of existing cottage conditions to determine necessary code, life 

safety, health and wellness, infrastructure, and energy upgrades
• Outdoor recreation yard space to support physical health and family visitation

KEY ELEMENTS
• Normative And Restorative 

Environments
• Occupied Campus
• Mental Health Facility
• Renovation
• Life Safety
• Accessibility
• Safety And Security
• Energy Efficiency/Carbon 

Emissions
• Minimize Operational Costs

REFERENCE
Trent Phillips, DCYF,
Capital Budget Manager
trent.phillips@dcyf.wa.gov
360.764.0177 

COMPLETED 2020

PROJECT SIZE
Green Hill School: 8,300 SF

PROJECT BUDGET
Original: $4,292,000
Actual: TBD

PROJECT DELIVERY
Design-Bid-Build

DCYF JUVENILE FACILITY PREDESIGN STUDIES: CHEHALIS, SNOQUALMIE, 
AND NASELLE, WA

3 | RELEVANT EXPERIENCE



KMB worked with Lewis County to create an initial Lewis County Community 
Development  master plan that included comprehensive County services.  Lewis 
County re-engaged KMB to complete the subsequent programming, predesign and 
options exploration of their juvenile detention, court, and diversion facility.  This quickly 
progressed into full design, cost estimating, and construction services. The existing 
facility was outdated, lacking of modern infrastructure needs, and undersized for the 
programs and population being served.  Renovation of the existing facility to serve 
juvenile detention needs was coupled with a new addition to serve administration and 
courts.

The newly renovated facility will provide the following:
• 24 total beds in individual sleeping rooms
• Associated daylit dayoom space
• Classroom and program functions
• Intake and assessment
• In-person visitation
• Laundry and food service
• Outdoor recreation
• Outdoor garden and greenhouse
• Therapeutic problem solving court that can be converted for use for defensive 

tactics and staff in-service training 
• Counseling and group treatment rooms
• Medical exam room
• Administration space
• Probation offices
• Work crew vehicle and tool storage

KEY ELEMENTS
• Normative and Restorative 

Environments
• Renovation and Addition
• Life Safety
• Improved Programming
• Outdoor Spaces
• Safety and Security
• Energy Use Reduction

COMPLETED est. 2023

PROJECT BUDGET
Original: $4.8 Million
Actual: $4.8 Million

PROJECT SIZE
21,000 SF

PROJECT DELIVERY
Design-Bid-Build

REFERENCE
Doug Carey, Lewis County, 
Facilities Director
doug.carey@lewiscounty.wa.gov
360.740.1192

LEWIS COUNTY JUVENILE COURT AND DETENTION, CHEHALIS, WA
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KMB provided predesign, design, and construction administration services to DSHS 
for an expansion building at the Child Study and Treatment Center in Lakewood, 
WA.  This newly constructed 18-bed inpatient psychiatric hospital serves youth and is 
designed to provide 24-hour care for eight forensic psychiatric patients charged with a 
criminal offense and ten CLIP patients with psychiatric disorders.  The function of the 
facility requires these groups to be separated. To accommodate this requirement, the 
building was designed to include three major space groups consisting of a  treatment 
wing, forensic unit and shared support space wing to allow for the greatest amount of 
flexibility and to maximize use.

KEY ELEMENTS
• Normative/Restorative 
        Environments
• Occupied Campus
• Life Safety
• Safety and Security
• Minimize Operational Costs
• Durable And Maintainable  

Interior Environments
• LEED Silver

REFERENCE
Dean Heglund, RA, Project Manager 
DSHS, Capital Programs 
dean.heglund@dshs.wa.gov 
360.480.6069

COMPLETED 2021

PROJECT SIZE 16,100 SF

PROJECT BUDGET
Orig.: $9,900,000
Actual: $10,000,000

PROJECT DELIVERY
Design-Bid-Build

DSHS, SAN JUAN COTTAGE, CHILD STUDY AND TREATMENT CENTER (CSTC) 
LAKEWOOD, WA
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A holistic approach to Life-Cycle cost analysis during  predesign will provide the owner with the best ability to 
understand and evaluate design decisions. The ability to compare costs between building systems and materials 
over a 30 or 50 year span reveals the expected up front vs. long term operational costs to the State. As part of 
this process we will use the OFM energy modeling tools to forecast and analyze the effects of different design and 
system strategies. 

A critical element of every predesign report in Washington State is the application of the Life Cycle Cost Analysis 
(LCCA) of the options under consideration. The analysis is conducted under State DES guidelines and OFM 
requirements. Predesign LCCA is performed through use of the Washington State Life Cycle modeling Tool (WA 
LCCT). 

During design, KMB’s LCCA analysis creates an energy model of the building by using a program that simulates 
hourly operation of all building energy consuming items for an entire year. The energy model includes an hourly 
weather profile (including wind speed, solar gains, outdoor temperature and humidity), indoor conditions, hourly 
occupancy schedule, and equipment efficiencies. The program then calculates overall energy use by fuel source 
and determines annual energy costs using local energy rates. This information is combined with construction 
cost estimates, replacement costs, and maintenance costs, to determine the life cycle cost for each alternative. 
The results of the tool provides invaluable data to the design team as part of the total analysis of the cost of the 
different options. With this tool, the owner has the ability to review the upfront costs compared to long-term 
costs to be able to make the best value decision on the overall return on investment (ROI).

Rooftop and Parking lot PV Examples:We believe the solution to accomplishing 
the project goals will flow from a clear 
focus on energy usage reduction through 
building systems, user comfort, improving 
ease of maintenance, and providing durable 
materials that  are long lasting and easy to 
maintain.

The graphic to the right illustrates how Zero 
Net Energy was reached on the Labor and 
Industries  Building predesign. This graphic 
shows the square footage of solar panels 
required to achieve ZNE on the project. 
Once that was calculated the team was 
able to calculate up front costs for those 
panels and what the payoff time would be 
by reducing energy consumption. 
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LIFE CYCLE COST ANALYSIS
KMB recently performed an embodied energy material 
analysis using the Tally software program to inform 
material selection on the City of Lacey Museum.  
This facility has been designed as net-zero ready.  
This study allowed the owner to make value based 
decisions on materials and their life-cycle (cradle to 
grave) environmental impact.  The embodied energy 
analysis considered wall, roof, floor and ceiling 
construction, structure, and windows and doors. 
These were evaluated with their potential to increase 
global warming, acidification, eutrophication, smog 
formation, and non-renewable energy.

When we examine overall life cycle costs, we consider 
which building systems utilize the greatest amount 
of energy. This will allow the team to target energy 
reductions on the systems and equipment that will 
provide the greatest return on investment.

Effective LCCA is a team coordination effort. We have 
assembled a team of engineers and high performance 
building consultants and LEED experts (Hargis and 
O’Brien 360) to provide analysis for best value design 
to the State of Washington that meets or exceeds 
State of Washington sustainability goals.

As we work through life cycle cost assessments we 
consider upfront costs of upgrades and equipment, 
long-term potential energy reduction cost savings, 
replacement costs, and maintenance and operations 
factors to allow informed decision making by all parties.   
These studies and discussions include building systems 
such as lighting and HVAC equipment, fixtures such 
as showers and toilets, construction assemblies such 
as insulation and materials such as interior finishes 
or roofing products.  We will consider the alternative 

City of Lacey, 
Museum and Civic Center, Targeted LEED Silver
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SUSTAINABLE DESIGN
Our full team sees sustainable and energy-efficient 
design as one of our core responsibilities as good 
stewards within our community and we strive to design 
buildings to be environmentally conscious and energy 
efficient.  Not only does this preserve our world's 
resources and reduce operational expenditures, 
but it creates more healthy living and working 
environments for building occupants, helps increase 
worker productivity and raises the quality of life for 
youth housed.  This is of prime importance in juvenile 
facilities serving some of the most at-risk members of 
our communities.  The impact that these facilities can 
have on the lives of their occupants is significant. 

Our team approaches every project with the goal to 
maximize sustainable opportunities for our clients by 
providing long-lasting, efficient, and healthy buildings 
that save owners money on energy, materials, and 
operational expenses.  We will work within your budget 
and with your stakeholder group to find the best return 
on investment to maximize sustainability and reduce 
energy usage and carbon emissions.

In our experience, the area of greatest impact in a 
project of similar scope and budget is to consider where 
energy consumption can be reduced, reused, and then 
augmented with renewable sources that align with 
ROI benchmarks. This often involves the lighting and 
mechanical systems when envelope improvements 
are not part of the design scope.  Lighting controls and 
fixtures offer energy savings as well as reductions in 
maintenance and operational costs over time. When a 
full HVAC replacement is not occurring, commissioning 
of existing systems to allow peak performance of 
existing equipment serves to optimize performance 
and reduce energy waste.  Where plumbing fixtures 
are being replaced or altered, timed/censored /low 
flow fixtures or controls can help reduce unnecessary 
water waste.

In addition, our team can explore viability and eligibility 
of potential grants.  There are grants available that may 
allow for installation of photovoltaic panels on existing 
buildings.  These grants cover not only the installation 
of the PV array and associated electrical upgrades, 
but the structural upgrades of an existing structure if 
the array is placed on the roof of existing buildings.  
Eligibility would need to be explored.

We will work collaboratively with your team, and 
within the scope of the project and design parameters 
to determine where the biggest impacts can be 
made. We will work to reduce energy consumption 
and operational costs, maintain durability, safety 
and security, while meeting or exceeding LEED silver 
requirements.

South Puget Sound Community College, 
Health And Wellness, LEED Silver



SUSTAINABLE DESIGN
O’Brien360 has been providing sustainability consulting 
services for 32 years. Based in Seattle, and dedicated to 
integrating sustainable building expertise, thoughtful 
analysis, and a collaborative approach toward 
catalyzing positive outcomes in the built environment.  
From project conception to occupancy, O’Brien360 
delivers value and performance to clients across the 
entire project.

O’Brien360 approaches each project with an 
understanding of the context and urgency involved 
and the strategies required to succeed. We know each 
client is unique with a unique path to sustainability.  As 
your goals evolve, our intention remains the same: to 
provide the guidance, tools, and vision to support your 
project. We never dictate what a project should do; we 
help our clients identify their goals and how to achieve 
them.

• We learn and adapt. We prioritize feedback 
and analysis of project outcomes to continually 
adapt and improve. 

• We collaborate. We listen, adapt, and analyze 
to serve your needs, and we integrate into your 
team.  

• We serve the industry by sharing our knowledge, 
experience, innovations, and best practices. 

• We act as an independent, objective partner. 
We’re analysis-driven, unbiased, and evidence-
based.

O’Brien360 understands how a sustainable built 
environment adds deep, enduring value to every 
organization and project, regardless of the scale, 
stage, or scope. We use holistic, practical thinking; a 
collaborative process; and deep technical knowledge 
to deliver the best economic, social, and ecological 
outcomes for our clients regardless of the project type. 

O’Brien360’s three-decades-long history of working 
on innovative projects extends throughout the Pacific 
Northwest and beyond. Our staff consists of twenty 
dedicated professionals with diverse certifications 
and training in the sustainable built environment. The 
company is a certified Small Contractor and Supplier 
(SCS) with King County and Sound Transit and a Just™ 
organization. 

O’Brien 360’s sustainable building services for new 
construction and existing buildings include:

• Planning, facilitation, and research
• Operations and maintenance support
• Design support
• Performance modeling and analysis
• Construction support
• Commissioning, field verification & testing
• User engagement
• Rating system project management & 

documentation
• Performance measurement & verification
• Capacity building through education, program 

development, planning, and policy

Grays Harbor College, 
Student Services Building, Targeted LEED Silver
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SCOPE, SCHEDULE, AND BUDGET
To maintain project schedule, scope, and budget 
alignment, it is imperative to align the three at the 
very beginning of the project.  This allows the team 
of owner, users, and stakeholders to have buy in at 
the very beginning of the project. Through a series of 
programming and scoping meetings, KMB will work 
with DSHS to establish and prioritize each project need 
that aligns with the project budget.  Our team utilizes 
the approach of Must Haves (non-negotiables), Should 
Haves (important items that add value but are not 
vital), Could Haves (nice to have items but that don’t 
necessarily further the primary initiative) and Will Not 
Haves (items that aren’t a priority in the time frame of 
this project).  This establishes a road map for design 
and construction to progress by ensuring the highest 
level priorities are met first and adding the ‘really 
want to haves’ and ‘like to haves’ as is feasible.  By this 
methodology, things can be added to the project as 
the design progresses and costs are established in lieu 
of being stripped away.

KMB has employed a similar process to this on two 
projects most recently including the creation of a 10 
year master plan for the Juvenile Rehabilitation division 
of the Department of Children, Youth, and Families, 
and on a new resident living unit on the Boise campus 
for Idaho Department of Corrections.  While working 
with the leadership team on the DCYF master plan, 
the team began with establishing primary visions and 
goals for the project.  Then all of the needs and desires 
were developed by working with multiple user groups 
across the state at multiple facilities.  KMB developed a 
matrix that listed all of the needs and desires that were 
expressed and that KMB identified through existing 
conditions assessments and program comparisons 
to nationally held best practices.  These were tagged 
with which of the primary visions and goals each item 
satisfied.  This allowed a rapid prioritization of the 10 
year plan needs.  

Currently, in construction, KMB is working with a 
design-build team for IDOC on a new 21,000 SF 
resident living unit on an existing campus.  The full 
owner-builder-designer team has agreed to a baseline 
cost model that meets the most important non-
negotiable needs for the project.  As that cost model 
was refined throughout design, the team could assess 
what items from the ‘should have’ and ‘could have’ lists 
can be added, with the owner determining the highest 
priorities on that list.

While establishing a project schedule, it is imperative to 
begin the schedule with the end in mind.  We start first 
by taking your required occupancy date and backing 
up from there to determine construction durations, 
bidding periods pending project delivery, building and 
conditional use permitting required by the jurisdiction, 
and design durations.  This allows us to establish 
predesign deliverables, stakeholder meetings, and key 
owner decision points to maintain the overall schedule.  
We use a variety of tools to create project schedules 
depending on the complexity of the project schedule.  
For more complex projects, Microsoft Project allows 
the setting of dependencies and durations that allow 
for a pull planning scheduling.  For small projects or 
those of less complexity,  Excel or calendar formatted 
schedules can allow for graphic clarity that is easy to 
understand and track by all involved.
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SCHEDULED REVIEW CHECKPOINTS
Our approach to creating project schedules includes 
time allotted for quality control reviews. We conduct 
these reviews at the end of each design phase to 
ensure that documents do not advance to the next 
phase with errors. Marking these checkpoints on 
the project schedule allows for changes to be made 
without delaying the overall timeline of the project, 
making the design process more efficient. 

OWNER REVIEW 
As part of our teamwork-oriented approach, after the 
checklist is complete, a set of documents is provided to 
the owner and their representative for their review and 
comment. The documents are updated to incorporate 
all QC and owner review comments prior to moving 
to the next phase. Client comments are tracked with 
the date they were implemented and the resolution 
of each item to maintain an efficient and organized 
predesign process. 

QA/QC APPROACH
KMB employs a quality assurance (QA) approach that 
occurs continuously throughout the predesign process 
to ensure ongoing coordination among all disciplines.  
Our comprehensive approach ensures timely 
identification and implementation of owner needs. Our 
tools are used to plan the work to ensure the predesign 
is progressing and the project documentation is 
tracking to completion. This facilitates the ability to 
maintain the schedule, provide the appropriate level 
of document completion at each phase, identify and 
correct inconsistencies, and employ the highest level of 
quality across all disciplines. Our multi-point checklists 
are used as a work planning tool and not simply a 
completion tool by establishing specific tasks, options, 
documentation, and deadlines. In this way we ensure 
we are ahead of issues before they become problems. 
Every team member participates in QA and it is the 
entire driver behind the predesign process. 

QUALITY CONTROL (QC) 
Our QC process is implemented prior to the completion 
of each phase to bring fresh eyes from a person 
not directly involved in the project to provide new 
perspectives and ensure proper standards of quality 
and care.  

After the QC review is complete, a set of documents 
is provided to the owner and their representative for 
review and comment. The documents are updated to 
incorporate all QC and owner review comments prior 
to moving to the next phase. Client comments are 
tracked with the date they were implemented and the 
resolution of each item to maintain an efficient and 
organized design process.

SCHEDULED REVIEW CHECKPOINTS
Our approach to creating project schedules includes 
time allotted for Quality Control reviews. We conduct 
reviews throughout design development and thorough 
reviews at the end of each phase to ensure that 
documents do not advance to the next phase with 
errors. 

MULTI-POINT APPROACH  
Our quality control process utilizes our “Multi-Point” 
checklist as an instrument to thoroughly check 
and coordinate the documents at each phase and 
for all disciplines. The checklist is also designed to 
identify inconsistent items between the drawings and 
specifications, and between disciplines.



ENGINEERING INFRASTRUCTURE 
RENOVATION 
Hargis Engineering has extensive experience 
working on renovation and retrofit projects on 
secure campuses.  This work includes infrastructure 
improvements at many of the state campuses including 
Green Hill, Echo Glen, Maple Lane, McNeil Island, and 
Washington Corrections Center. Through this work we 
have developed expertise in security, communications, 
electrical, fire alarm, plumbing, and HVAC upgrades in 
existing facilities and how to balance existing availability 
with new infrastructure needs.  We consider all aspects 
including optimization of the facilities infrastructure 
with long-term maintenance and operational costs as 
well as feasibility of implementation in the field.

We place an emphasis on due diligence to identify 
existing conditions, impacts, and contingencies to 
develop an approach. We consider the following 
factors when developing design solutions to building 
infrastructure needs in an existing facility:

• Code Deficiencies
• Compatibility with Existing Systems
• Programming Requirements
• Capacity
• Performance
• Operational Costs
• Phased Construction
• Occupied Facility
• Ease of Maintenance Access
• Scalability
• Future Phasing Opportunities
• Ability to Reuse of Existing Infrastructure
• Energy Reductions
• Constructability

We will work further with your facilities teams 
who know these buildings better than anyone, and 
develop design solutions that can improve the existing 
conditions as much as feasible.  Our design solutions 
will be developed with the lessons learned in mind to 
get in front of the unforeseen conditions discovered 
previously and reduce construction cost and schedule 
impacts.

MECHANICAL SYSTEM 
CONSIDERATIONS

HVAC system air handling unit capacities and zoning
Central plant hot water supply capacity
Fire sprinkler and fire alarm systems
Utility service capacity

ELECTRICAL SYSTEM CONSIDERATIONS
• Essential power system life safety and 

equipment branch capacities
• Electrical distribution equipment condition 

and capacities
• Electrical selective coordination
• Generator condition and capacity
• Life-Safety system technologies
• Information technology system infrastructure 

condition and capacity
• Security systems 

SECURITY SYSTEM CONSIDERATIONS
• Risk Tolerance and Security Protocols
• Life-Safety system technologies
• Information technology system infrastructure 

condition and capacity
• Legacy system life cycles
• Evolution of system integration
• Aligning system function with security 

operations
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STATE AGENCY PROJECT DELIVERY
With 35 years of history working with the State of 
Washington and DCYF, KMB has strong working 
experience in how the agency operates in both design 
and construction and how projects may be phased for 
either or both. This experience has made us very familiar 
with the standard State construction paperwork, 
processes, terminologies and requirements during 
construction.

SECURE FACILITY
Safety and security of both residents and staff is 
paramount. Our team has extensive experience 
in designing facilities for juvenile and adult secure  
buildings and campuses. We will work with your 
team to ensure we understand all of the concerns 
your administration and staff have, all the factors 
that influence the concerns, and provide solutions 
that address and remedy any current issues. We will 
employ design solutions including physical, passive (ex. 
proper sight lines and circulation), and technological 
(ex. cameras, key cards, lighting) to provide you with 
the security needs that best fit your campus’s needs. 
Throughout the design process our team will present 
ideas that aim to create a therapeutic, supportive 
environment for residents while maintaining personal 
safety. Our extensive work in secure environments 
provides us with specific knowledge and design 
strategies that will allow us to develop a solution that 
incorporates natural light and materials, color, texture, 
and furnishings that supports treatment and wellness 
for the building occupants.

MAINTENANCE AND DURABILITY
Our team takes pride in designing for all users; this 
includes not only residents and staff but the hard 
working maintenance and operations teams as well. 
We understand State operations and maintenance 
budgets and how valuable and limited the resources 
are. We also understand that longevity and durability of 
security systems are critical. Our design proposals will 
consider all of these factors including how to provide 
access to maintain the site wide fencing and technology 
systems, how to limit required maintenance through 
durable and low-maintenance materials, and providing 
ease of access to each aspect of the system. We strive 
to select materials and equipment that are durable, 
easily cleaned, long-lasting, and timeless.

OCCUPIED CAMPUS
KMB has a large portfolio of work that has involved 
working on occupied campuses, specifically occupied 
secure campuses where occupants are in a more at-
risk group.  It is of critical importance to maintain 
the highest levels of safety and security, minimize all 
disruptions to staff and residents, particularly residents 
who thrive with consistency.  KMB will work with user 
groups to fully understand operations and potential 
impacts in an effort to avoid disruptions.  KMB will also 
work with the contractor to ensure a full understanding 
of requirements for safety and security of equipment 
and tools, site, egress, life safety, systems operations, 
and providing clear and early communication with 
users regarding expectations and requirements.
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PREVIOUS EXPERIENCE
KMB has completed a host of projects for the State of Washington, local counties, and municipalities with a focus on safe, 
secure, and restorative justice facilities. Clients include the Washington State Department of Enterprise Services, Department 
Department of Corrections, Department of Social and Health Services,  Department of Children, Youth & Families Washington 
State Patrol, Washington Military Department, and several county and city entities throughout the State of Washington.  In 
addition to the projects we have featured, completed projects include but are not limited to the following

PREVIOUS SECURE ENVIRONMENT AND CORRECTIONAL EXPERIENCE
DCYF, Green Hill School - Baker North Renovation - Design and Construction
DCYF, Green Hill School - Kitchen Ceiling Replacement - Design and Construction 
DCYF, Green Hill School - Campus Safety and Security Upgrades - Design and Construction
DCYF, Naselle Youth Camp - Multiple HVAC Replacements - Design and Construction
DCYF, Naselle Youth Camp - Eagle Lodge Renovations
DCYF, Echo Glen Children’s Center - Campus Safety and Security Upgrades, Design and Construction
DCYF, Naselle Youth Camp - Campus Safety and Security Upgrades - Design and Construction
DCYF, Echo Glen Children’s Cottage - Vehicular Gate - Design and Construction
DCYF, Multiple Community Facilities - Bathroom Remodels - Design and Construction
DCYF, Multiple Community Facilities - Duress and Intrusion Alarm - Design and Construction
DSHS, Yakima Valley School - Cottage and Nursing Upgrades - Design and Construction
DSHS, Ketron Cottage-Renovation and Building Upgrades
DSHS, Orcas Cottage - Multiple Building Upgrades and Renovations
DSHS, Western State Hospital - Multiple Building Upgrades and Renovations
DOC, King County SCTF - Bedroom Expansion - Design and Construction 
DOC, Work Release Expansion Programs - Multiple Sites - King, Snohomish, Pierce, Chelan County
DOC, Deaconess Building Renovation, Design and Construction
DOC, Washington State Penitentiary - Multiple Building Upgrades and Renovations
DOC, Washington State Penitentiary, Power House Roof Replacement & Fall Protection
DOC, Washington State Penitentiary Vocational-Education Building Planning, Design, and CA
DOC, Washington State Penitentiary Kitchen and Dining Renovation
DOC, Washington State Penitentiary, Main Laundry Replacement
DOC, Washington State Penitentiary, Constructional Industries Warehouse, LEED
DOC, Monroe Correctional Center - Multiple Building Upgrades and Renovations
DOC, Monroe Correctional Center - Regional Training Center Classrooms, Offices, Training Rooms, LEED
DOC, Monroe Correctional Complex-Predesign for New Integrated 100-Bed Imu and 100-Bed Segregation Unit
DOC, Monroe Correctional Complex-Honor Farm Multiple Repair Projects
DOC, Monroe Correctional Complex-Adaptive Reuse of Existing Buildings, MCC
DOC, Monroe Correctional Complex-New Communication Building Involving New Communications System Upgrade SOU 
  Maintenance Building
DOC, WSR-Food Service Renovations Incorporating Cook Chill Tray Assembly and Tray Wash Areas 
DOC, WSR-Predesign for New $45,000,000 Medical Complex and Associated Projects
DOC, WSR-Unit Living Units Roof Replacement
DOC, WSRU and IMU SE Upgrades
DOC, WSR -Unit  Kitchen Roof Replacement & HVAC Replacement
DOC, Minimum Security Unit New Visitation Bldg., Expanded Kitchen, Dining, and Housing Units Additions & Modifications, 
DOC, MCCWSR- Close Custody Conversion of Cell houses I & Ii Involving 640 Beds
DOC, Washington State Penitentiary, Health Services Building Planning, Design, and CA, 
DOC, Clallam Bay Correctional Center, Housing Units Roof Replacement
DOC, Womens Correctional Center, MSC Campus Roof Replacements
DOC, Clallam Bay Correctional Center, Support Building Roof Replacement, 90,000 SF
DOC, Washington Correctional Center, Housing Units R4, R5, R6, R7 and Cedar Hall Roofing Replacement
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REGISTERED SELF-CERTIFIED SMALL BUSINESS
KMB is an self-certified small business that utilizes a wide 
variety of small, minority, women, and veteran owned 
businesses in our day-to-day projects and pursuits.

KMB’s team is committed to meeting the State’s MWBE goals 
and implementing a Diverse Business Inclusion Strategies. 
KMB is dedicated to facilitating the participation of new 
business enterprises to the maximum extent possible.

KMB’S BUSINESS INCLUSION STRATEGIES 
Our approach includes targeted outreach efforts aimed at 
increasing opportunities for a diverse range of businesses. 
Our firm is lead by six partners, each having responsibility 
within the firm. They are responsible for forming a 
comprehensive design team including consulting engineers 
and specialists for each project. Our Partners work diligently 
to ensure inclusion of MWBE businesses and remain 
continuously up to date on new businesses registered 
through the OMWBE and WEBS directory. The team 
members dedicated to diverse inclusion outreach efforts for 
this project include:

James Hill, AIA, Principal-in-Charge & Project Manager
Greg Cook, AIA, CCHP, Secure Treatment Design Specialist
Bryan Beley, AIA, Project Architect

Their Responsibilities Typically Include:
• Recruiting qualified diverse business subconsultants
• B2Gnow - KMB is committed to completing the required 

monthly contract audits in a timely fashion
• Providing one-on-one assistance and mentoring diverse 

business consultants in understanding the project and 
our firm’s selection process

• Qualifying knowledge, capabilities, and capacities of 
diverse engineering and specialty subconsultants

KMB’S OUTREACH INVOLVEMENT 
Our proactive engagement through conversations 
connecting us with MWBE businesses. Our team members 
have attended the annual Alliance NW Opportunities 
for Small Business Conference, which is hosted by the 
Washington State Procurement Technical Assistance Center 
with support of Federal and State agencies including DES .

KMB routinely meets with the Small Business Liaison for 
the US Department of Veteran Affairs to discuss upcoming 
projects and small business teaming opportunities. 

KMB uses the State of Washington OMWBE directory for 
each project marketing opportunity we pursue. We typically 
search by commodity code and review the database of 
available firms.

ONE-ON-ONE ASSISTANCE 
The procedures we use to select our engineering and 
specialty subconsultant team involves identifying and 
defining project scope, examining their qualifications and 
experience, past teaming experience, past experience with 
public agency contracts, and past experience working with 
Washington State.

We work with minority-focused and new business groups 
that support small business inclusion. These groups include 
the SBA, the NW Minority Business Council, WA State’s 
OMWBE, and WEBS. Opportunities include identification of 
qualifying firms, obtaining referrals, and posting potential 
design and engineering consulting opportunities on the 
agency websites.

HISTORY OF OUTREACH EFFORTS
We always aim to select appropriate sub-consultant firms 
with expertise aligned with the project specific needs. We 
strive to meet or exceed the goals of 10% MBE, 6% WBE, 5% 
WA Small Business, and 5% Veteran-owned participation.
Being a self-certified small business ourselves, we 
understand the importance that outreach, networking, 
and mentorship can have on success. We regularly meet or 
exceed meet goals for SBE, MBE, and WBE participation.

We build new business relationships through 
networking with other AEC firms to find out how 
similar outreach programs are working and sharing 
“best practices” and ideas on how to improve the 
program.
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ARCHITECT – ENGINEER QUALIFICATIONS 
1. SOLICITATION NUMBER (If any)

Project No. 2024-205

PART II – GENERAL QUALIFICATIONS 
(If a firm has branch offices, complete for each specific branch office seeking work.) 

2a. FIRM (OR BRANCH OFFICE) NAME 

KMB architects, inc. p.s. 

3. YEAR ESTABLISHED

1987 

4. DUNS NUMBER

607951712

2b. STREET 

906 Columbia Street SW, Suite 400 
5. OWNERSHIP

a. TYPE

Corporation 
2c. CITY 

Olympia 
2d. STATE 

WA 
2e. ZIP CODE 

98501 b. SMALL BUSINESS STATUS

Self-Certified Small Business
6a. POINT OF CONTACT NAME AND TITLE 

James Hill, AIA, Partner 7. NAME OF FIRM (If block 2a is a branch office) 

6b. TELEPHONE NUMBER 

360.352.8883 
6c. E-MAIL ADDRESS 

JamesHill@KMB-architects.com 

FORMER FIRM(S) (if any) 
8a. FORMER FIRM NAME(S) 

KMB Design-Development, Inc. 
8b. YEAR ESTABLISHED 8c. DUNS NUMBER 

11. ANNUAL AVERAGE PROFESSIONAL SERVICES REVENUES OF 
FIRM  

FOR LAST 3 YEARS  
(Insert revenue index number shown at right) 

PROFESSIONAL SERVICES REVENUE INDEX NUMBER 

1. Less than $100,000

2. $100,000 to less than $250,000

3. $250,000 to less than $500,000

4. $500,000 to less than $1 million

5. $1 million to less than $2 million

 6. $2 million to less than $5 million

 7. $5 million to less than $10 million

 8. $10 million to less than $25 million

 9. $25 million to less than $50 million

10. $50 million or greater

a. Federal Work 1 
b. Non-Federal Work 7 
c. Total Work 7 

12. AUTHORIZED REPRESENTATIVE 
The foregoing is a statement of facts.

a. SIGNATURE b. DATE

November 9, 2023

c. NAME AND TITLE

James Hill, AIA, Partner

STANDARD FORM 330  

10. PROFILE OF FIRM’S EXPERIENCE AND 
ANNUAL AVERAGE REVENUE FOR LAST 5 YEARS 

a. Profile
Code b. Experience

c. Revenue 
Index Number

(see below)

094 Alarm & Security Systems 2 
212 Building Condition Assessment 2 
017 Commercial Building (low rise) 2 
027 Dining Halls; Kitchens/Food Service 1 
029 Educational Facilities; Classrooms 2 
039 Garages; Vehicle Maintenance; Parking 2 
217 Envelope Waterproofing 2 
072 Office Building; Industrial Parks 3 

Judicial and Courtroom Facilities 2 
079 Master and Site Planning 2 
P06 Planning (Site, Installation and Project) 2 
084 Prisons & Correctional Facilities 5 
089 Rehabilitation (Buildings; Structures, Facilities) 2 
201 Roofing; Design and Inspection 3 
100 Sustainable Design 3 
112 Value Analysis; Life-Cycle Costing 1 
14 Roofing/Envelope Consultant 3 
16 Programming 2 

096 Security Systems Integration 3 

9. EMPLOYEES BY DISCIPLINE 

a. Function 
Code b. Discipline c. No. of Employees

(1) FIRM       (2) BRANCH

Administrative 4 
Project Manager 9
Architect 13
Civil Engineer 1 

21 Construction Project Manager 1 

Other Employees 0 
Total 41 

2

47

1

12
94

CADD Technician
Security Specialist 1 


