

Addendum #02 Issued: Friday, April 26, 2024

Project Number:	2020-403
Project Name:	DSHS – Western State Hospital – New Forensic Hospital: Owner Representative
	(Construction Management) Services
Project Location:	Lakewood
Phase:	Request for Qualifications
Project Manager:	Aarón Martínez, <u>aaron.martinez@dshs.wa.gov</u>

NOTICE TO ALL POTENTIAL RESPONDENTS

The Request for Qualifications (RFQ) is modified as set forth in this Addendum. The original RFQ documents and any previously issued addenda remain in full force and effect, except as modified by this addendum, which is hereby made part of the RFQ. Respondent shall take this Addendum into consideration when preparing and submitting its Statement of Qualification.

Visit our webpage for additional information: <u>https://des.wa.gov/services/facilities-and-leasing-management/architecture-engineering-design-consultants/current-projects-advertised-consultant-selection</u>

1. The following are changes to the procurement requirements:

Reference Section	Change
Submittal Requirements	Document clarification.
(page 4)	Remove Federal SF 330 form as part of requirements.

2. Attachments

- Informational Meeting Sign-in Sheet
- Clark Construction Slide show

This addendum does not amend the due date or time for submission of Statements of Qualifications.

End of Addendum #02



1.

CM RFQ: Owner's Rep Informational Meeting

April 24, 2024

Name	Company	Phone Number	Email
JOHN ZACHARA	IFS	847-714-7481	jzachara @ifspn.com
JALOB COONEY	SENECA GROUP	206.549-1153	
Kayla Van Lieshour	KIOSH GROUP	425 428 85 75	Kayla C Klosh group. com
Abram Jenks	Klush Group	503-729-0566	
JAMES MAETHOLDS	South Group		JAMESM@ SURAGNOUP, COM
PALE KNYKENDALL	WENNAL GRONP	503-837-4178	PALEK & WEWAHNERDAR- COM
Breat Wilcox	OAC Services		builcox@ oacsves.com
MELISSA TEICHMAN	OAC SERVICES	206-459-0584	MTEICHMAN @OACS VCS. COM
Cicely Stewart	knit		Cicely Se knitstudios. com
Kimberly McHugh	Cumming Group	253-579-6050	Kmchughecomming-group.com
BHAVIK PAO	UBBANCRAFT	206. 425.24 . 899	10 phavik @ uxpanegaltancation com
JEFF GLANDER	SCI	40-951.5131	Dest-glanter & gestalinance, com
DAVID STOKES	TURNER: TOWNKEND	804 2454547	- david. Stokes@ TURNTOWN. COM
Douglas Louitt	PRoject Planning Partnes	425-877-680	& douga project Planning purtners, com
Arthur Antoine	Axiom Consulting &	917-645-2095	arthur.antoine@axiompmp.com
	Project Management		


Western State Hospital – New Forensic Hospital






Campus History

1889 Fort Steilacoom Asylum



1900 – Original Ward

1920 – Front of Campus




1923 – Campus Gate




1923 – Aerial Site Photo

1948 – Building 27





1975 Campus Aerial



2023 Campus Aerial



Timeline of Events

- Make Ready (Enabling) Projects Ongoing through Q4 2024
- Demo + Abatement Ongoing through Q3 2024
- Foundations + Structure begin Q4 2024/Q1 2025
- Enclosure begins $\mathbf{Q4}\ \mathbf{2025}$
- Interior Finishes Begins Q2 2026
- Perm. Power **Q2 2026**
- Commissioning, Testing, Start-up Q1 2027
- TCO/Substantial Completion Q4 2027/Q1 2025

Key Stakeholders:



ARCHITECT:







Hellmuth, Obata & Kassabaum, Inc.



A+ Lomonaco & Pitts, Architects P.C.





Project Information





Forensic Hospital

- 467,705 square foot 4 story building
- 350 patient beds
- Space requirements
 - Basement/Tunnel
 - Anti-ligature
 - High security
 - Differing risk categories



Forensic Hospital Construction

- 4 Story post tension structure
- Interconnecting steel bridges
- Basement/Tunnel

Envelope


- Panelized rainscreen
- Veil
- Masonry

Net Zero Provisions

LEED Silver



Overall Hospital Layout



Administration Building

- 55,247 square foot 3 story building
- 1,010 Staff members
- Mass Timber Structure



Site and Landscaping

- Over 30 acres of improvements
- Approximately 600 new parking spaces
- Over 900 trees to be planted
- Existing and abandoned utilities




Construction and Logistics

Logistics

Building/Utility Demo




Logistics



Logistics

New Forensic Hospital



Questions?