Washington State
DEPARTMENT OF
ENTERPRISE SERVICES

FACILITY PROFESSIONAL SERVICES

GC/CM SELECTION
RANK ORDER COMPUTATION SHEET
AND SELECTION ANALYSIS

Project description

EvCC Baker Hall Replacement

Project Number

2023-293

Name of Committee Chairperson

This Scoresheet Becomes Public Record

Jason Francois

PHASE 1: STATEMENT OF QUALIFICATIONS

Date:|4/3/2025

Number of Submitting Firms 11

PHASE 1 RANK OF PANEL MEMBERS TOTAL
Firms Jason Francois| Michele Hill Allen Flaa Chemene Matt Lane ASSIGNED | RANK ORDER
Crawford RANK
1|Absher Construction Co. 5 8 3 2 5 23 5
2|Anderson Construction 7 7 11 9 9 43 9
3|Bayley Construction, LP 3 9 4 11 8 35 7
4|BNBuilders Inc 4 4 2 10 2 22 4
5| Cornerstone General Contractors 2 3 1 5 4 15 1
6| FORMA Construction Company 1 1 5 6 3 16 2
7 |Korsmo Construction 10 5 6 3 6 30 6
8|Lydig Construction 11 11 9 7 7 45 11
9|M.A. Mortenson Company 6 2 7 1 1 17 3
10|Schuchart Corporation 8 6 8 8 10 40 8
11|Swinerton Builders 9 10 10 4 11 44 10
PHASE 2: INTERVIEWS Date: | 5/7/2025
INTERVIEW SCORES
PHASE 2 TOTAL SCORES FROM COMMITTEE MEMBERS AVERAGE
Firms Jason Francois| Michele Hill Allen Flaa Chemene Matt Lane PHASE 2
Crawford SCORE
1.|Cornerstone General Contractors 87.000 90.250 93.000 95.000 95.000 92.050
2.|FORMA Construction Company 81.750 84.000 86.500 91.500 90.250 86.800
3./M.A. Mortenson Company 81.000 74.750 83.000 87.500 85.500 82.350
PHASE 3: BID OPENING Date: 5/13/2025
PROPOSAL SCORES
MACC: $26,626,000.00 LOW BID:  $2,121,683.52
Firms Comerstone General FORMA Construction Company | M.A. Mortenson Company
Contractors
GC/CM Fee % of MACC 4.290% 4.552% 5.470%
GC/CM Fee $ $1,142,255.40 $1,212,015.52 $1,456,442.20
Bid Guarantee Yes Yes Yes
Specified General Conditions $1,099,721.00 $909.668.00 $1,385,564.00
Total Bid Amount $2,241,976.40 $2,121,683.52 $2,842,006.20
BID SCORE
(Low Bid / Bid) X 5 4.732 5.000 3.733
Interview Score 92.050 86.800 82.350
FINAL SCORE 96.782 91.800 86.083
FINAL RANK ORDER 1 2 3
SELECTION COMMITTEE CONSENSUS: /Z\ ‘ ! - ﬂ E { r ” 4 (
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DES

FACILITY PROFESSIONAL SERVICES

GC/CM SELECTION
PHASE 1 SCORING

Washington State
DEPARTMENT OF
ENTERPRISE SERVICES

This Scoresheet Becomes Public Record

Project description

EvCC Baker Hall Replacement

Date of Evaluation Project Number

4/3/2025 2023-293

Name of Selection Panel Member
Jason Francois

Jason Francois

Date

. . " . VE& " "
CRITERIA e | PoiectAopresc | st eromance | PRESSIE | capney | MHSIISN| conmructantty |prosmiy osaton] STV | 2REIL | it v |
Scores| Score 20 Score 20 Score 15 Score 10 Score 5 Score 10 Score Score. 5 Score 5 Pass/Fail | Pass/Fail 100

[_1]Absher Construction Co. 72% 14.400 80% | 16.000 | 80% [ 12.000 | 90% 9.000 90% 4.500 90%. 9.000 90%. 9.000 90% 4.500 90%. 4.500 Pass Pass 82.900 5
[_2]|Anderson Construction 75%. 15.000 85% | 17.000 | 80% | 12.000 | 85% 8.500 85% 4.250 80%. 8.000 90%. 9.000 85% 4.250 90%. 4.500 Pass Pass 82.500 7
|_3[Bayley Construction, LP 85% 17.000 80% | 16.000 | 80% [ 12.000 | 90% 9.000 90% 4.500 90% 9.000 | 100% | 10.000 | 85% 4.250 90% 4.500 Pass Pass 86.250 3
[_4[BNBuilders Inc 75% 15.000 | 90% | 18.000| 90% | 13.500 | 80% 8.000 85% 4.250 90% 9.000 90% 9.000 85% 4.250 90% | 4.500 Pass Pass 85.500 4

5|Ce General C 90% 18.000 | 90% | 18.000 | 85% | 12.750 | 85% 8.500 85% 4.250 85% 8.500 90% 9.000 85% 4.250 80% 4.000 Pass Pass 87.250 2
| 6[FORMA C ion Company 90% 18.000 90% | 18.000 | 90% [ 13.500| 75% 7.500 85% 4.250 85% 8.500 90% 9.000 85% 4.250 90% 4.500 Pass Pass 87.500 1

7|Korsmo C 75% 15.000 80% | 16.000 | 80% [ 12.000 | 70% 7.000 85% 4.250 75% 7.500 85% 8.500 75% 3.750 90% 4.500 Pass Pass 78.500 10

8|Lydig Construction 80% 16.000 70% | 14.000 | 80% | 12.000 | 80% 8.000 85% 4.250 65% 6.500 85% 8.500 70% 3.500 90% 4.500 Pass Pass 77.250 1"

9|M.A. Mortenson Company 85% 17.000 80% | 16.000 | 80% | 12.000 | 80% 8.000 85% 4.250 80%. 8.000 85% 8.500 90% 4.500 90%. 4.500 Pass Pass 82.750 6
[ 10| Schuchart Corporation 85% 17.000 | 80% | 16.000 | 70% | 10.500 [ 80% 8.000 85% 4.250 75%. 7.500 85% 8.500 | 100% | 5.000 70% | 3.500 Pass Pass 80.250 8
[11]|Swinerton Builders 85% 17.000 80% | 16.000 | 70% | 10.500 | 80% 8.000 85% 4.250 70%. 7.000 80% 8.000 85% 4.250 80%. 4.000 Pass Pass 79.000 9
COMMENTS:

4/3/2025




Washington State
DEPARTMENT OF
ENTERPRISE SERVICES

Project description
EvCC Baker Hall Replacement
FACILITY PROFESSIONAL SERVICES Date of Evaluation Project Number
GC/CM SELECTION 4/3/2025 2023-293
PHASE 1 SCORING Name of Selection Panel Member
This Scoresheet Becomes Public Record Michele Hill
CRITERIA Experience Key | [ . n | Past Perf Project Schedule Capaci Risk Identification | tVE f‘ bility | Proximity Location| SuStainable and WE%L‘;LED
Personnel roject Approac astPerformance | g Cost Control apacity & Analysis o":nr:::is' ity | Proximity Location LEED Experience SCORE Rank Order
Scores| Score 20 Score 20 Score 15 Score 10 Score 5 Score 10 Score 10 Score 5 Score 5 100

|_1[Absher Construction Co. 90% 18.000 88% | 17.600 | 90% 13.500 [ 88% 8.800 95% 4.750 90% 9.000 95% 9.500 90% 4.500 95% 4.750 90.400 8
|_2|Anderson Construction 93% 18.600 85% | 17.000 | 91% 13.650 | 93% 9.300 95% 4.750 7% 9.700 97% 9.700 92% 4.600 95% 4.750 92.050 7
|_3|Bayley Construction, LP 98% 19.600 87% | 17.400 | 82% | 12.300 | 90% 9.000 94% 4.700 87% 8.700 96% 9.600 85% 4.250 96% 4.800 90.350 9
|_4|BNBuilders Inc 92% 18.400 95% | 19.000 | 87% | 13.050 | 87% 8.700 95% 4.750 98% 9.800 98% 9.800 94% 4.700 9% 4.850 93.050 4

5|Cor General C 98% 19.600 97% | 19.400 | 95% | 14.250 | 95% 9.500 96% 4.800 93% 9.300 95% 9.500 96% 4.800 7% 4.850 96.000 3
| 6|FORMA Construction Company 99% 19.800 96% | 19.200 | 96% 14.400 | 95% 9.500 95% 4.750 94% 9.400 98% 9.800 98% 4.900 98% 4.900 96.650 1

7]|Korsmo Construction 98% 19.600 90% | 18.000 | 94% 14.100 | 92% 9.200 95% 4.750 87% 8.700 92% 9.200 93% 4.650 96% 4.800 93.000 5
| 8|Lydig Construction 94% 18.800 80% | 16.000 | 90% 13.500 | 89% 8.900 95% 4.750 95% 9.500 87% 8.700 95% 4.750 96% 4.800 89.700 "

9|M.A. Mortenson Company 93% 18.600 98% | 19.600 | 97% | 14.550 | 97% 9.700 92% 4.600 98% 9.800 98% 9.800 94% 4.700 98% 4.900 96.250 2
| 10[Schuchart Corporation 87% 17.400 95% | 19.000 | 90% | 13.500 | 94% 9.400 96% 4.800 93% 9.300 97% 9.700 98% 4.900 85% 4.250 92.250 6
| 11|Swinerton Builders 87% 17.400 92% | 18.400 | 87% | 13.050 | 90% 9.000 93% 4.650 87% 8.700 95% 9.500 95% 4.750 9% 4.850 90.300 10
COMMENTS:

J.,[M' »(4 M 4/3/2025

Michele Hill Date




Washington State
DEPARTMENT OF
ENTERPRISE SERVICES

Project description
EvCC Baker Hall Replacement
FACILITY PROFESSIONAL SERVICES Date of Evaluation Project Number
GC/CM SELECTION 4/3/2025 2023-293
PHASE 1 SCORING Name of Selection Panel Member
This Scoresheet Becomes Public Record Allen Flaa
N N N T VEZ n
Experience Key _ Project Schedule . Risk Identification - . . and
CRITERIA Personnel | Project Approach | Past Performance | " ‘cocy ¢ ontrol Capacity &analysis | "I e y Location| | een Experience | “Eeome” |  Rankorder
Scores| Score 20 Score 20 Score 15 Score 10 Score 5 Score 10 Score 10 Score 5 Score 5 100

|_1]Absher Construction Co. 90% 18.000 90% | 18.000 | 85% 12.750 | 90% 9.000 | 100% | 5.000 95% 9.500 | 100% | 10.000 | 100% | 5.000 [ 100% | 5.000 92.250 3
|_2|Anderson Construction 75% 15.000 90% | 18.000 | 70% 10.500 | 80% 8.000 85% 4.250 85% 8.500 75% 7.500 90% 4.500 90% 4.500 80.750 1
|_3|Bayley C ion, LP 100% | 20.000 90% | 18.000 | 85% 12.750 | 90% 9.000 95% 4.750 90% 9.000 90% 9.000 60% 3.000 100% | 5.000 90.500 4
|_4|BNBuilders Inc 95% 19.000 95% | 19.000 | 85% | 12.750 | 90% 9.000 90% 4.500 95% 9.500 95% 9.500 | 100% | 5.000 | 100% | 5.000 93.250 2

5|Cor General C 90% 18.000 | 100% | 20.000 | 85% | 12.750 | 95% 9.500 90% 4.500 95% 9.500 95% 9.500 95% 4.750 | 100% | 5.000 93.500 1
| _6|FORMA Construction Company 95% 19.000 95% | 19.000 | 85% 12.750 | 85% 8.500 90% 4.500 80% 8.000 90% 9.000 | 100% | 5.000 90% 4.500 90.250 5

7]|Korsmo Construction 95% 19.000 95% | 19.000 | 90% 13.500 [ 80% 8.000 90% 4.500 85% 8.500 95% 9.500 80% 4.000 80% 4.000 90.000 6
| 8|Lydig Construction 95% 19.000 80% | 16.000 | 85% 12.750 | 80% 8.000 95% 4.750 80% 8.000 85% 8.500 75% 3.750 85% 4.250 85.000 9

9|M.A. Mortenson Company 100% | 20.000 80% 16.000 [ 90% 13.500 | 85% 8.500 85% 4.250 85% 8.500 90% 9.000 90% 4.500 90% 4.500 88.750 7
10|Schuchart Corporation 80% 16.000 | 100% | 20.000 | 85% | 12.750 | 80% 8.000 90% 4.500 85% 8.500 90% 9.000 100% | 5.000 90% 4.500 88.250 8
| 11|Swinerton Builders 70% 14.000 90% | 18.000 | 85% | 12.750 | 85% 8.500 95% 4.750 80% 8.000 85% 8.500 75% 3.750 95% 4.750 83.000 10
COMMENTS:

, 2025 1547 POT 413/2025
Allen Flaa Date

Allen Flaa (May 13,




Washington State
DEPARTMENT OF
ENTERPRISE SERVICES

Project description
EvCC Baker Hall Replacement
FACILITY PROFESSIONAL SERVICES Date of Evaluation Project Number
GC/CM SELECTION 4/3/2025 2023-293
PHASE 1 SCORING Name of Selection Panel Member
This Scoresheet Becomes Public Record Ch Crawford
VE&
Experience Key . Project Schedule ) Risk Identification - - ! i and
CRITERIA Personnel Project Approach | Past Performance | “¢ ‘¢t Control Capacity & Analysis c Pl Y Location| | cen Experience | “Eaone” | Rank order
Scores| Score 20 Score 20 Score 15 Score 10 Score 5 Score 10 Score 10 Score 5 Score 5 100

|_1[Absher Construction Co. 100% | 20.000 85% 17.000 | 90% 13.500 [ 85% 8.500 | 100% | 5.000 85% 8.500 90% 9.000 | 100% | 5000 | 100% | 5.000 91.500 2
|_2|Anderson Construction 90% 18.000 80% | 16.000 | 75% 11.250 | 75% 7.500 85% 4.250 80% 8.000 90% 9.000 100% | 5.000 | 100% | 5.000 84.000 9
|_3|Bayley Construction, LP 90% 18.000 70% | 14.000 | 80% | 12.000 | 70% 7.000 80% 4.000 80% 8.000 75% 7.500 | 100% | 5.000 | 100% | 5.000 80.500 1"
|_4|BNBuilders Inc 90% 18.000 75% | 15.000 | 80% | 12.000 | 80% 8.000 80% 4.000 80% 8.000 80% 8.000 | 100% | 5.000 [ 100% | 5.000 83.000 10

5|Cor General C 100% | 20.000 85% | 17.000 | 90% | 13.500 | 80% 8.000 85% 4.250 80% 8.000 80% 8.000 | 100% | 5.000 100% | 5.000 88.750 5
| 6|FORMA Construction Company 100% | 20.000 85% | 17.000 | 85% 12.750 | 70% 7.000 80% 4.000 80% 8.000 80% 8.000 | 100% | 5.000 | 100% | 5.000 86.750 6

7]|Korsmo Construction 100% | 20.000 90% | 18.000 | 90% 13.500 | 75% 7.500 85% 4.250 80% 8.000 85% 8.500 100% | 5.000 | 100% | 5.000 89.750 3
| 8|Lydig Construction 100% | 20.000 75% 15.000 | 80% 12.000 | 75% 7.500 80% 4.000 80% 8.000 85% 8.500 | 100% | 5.000 90% 4.500 84.500 1

9|M.A. Mortenson Company 100% | 20.000 95% 19.000 [ 100% | 15.000 [ 100% [ 10.000 | 95% 4.750 95% 9.500 90% 9.000 100% | 5.000 | 100% | 5.000 97.250 1
| 10[Schuchart Corporation 90% 18.000 75% | 15.000 | 85% | 12.750 | 85% 8.500 80% 4.000 75% 7.500 85% 8.500 | 100% | 5.000 | 100% | 5.000 84.250 8
| 11|Swinerton Builders 100% | 20.000 80% 16.000 [ 90% 13.500 | 85% 8.500 90% 4.500 80% 8.000 85% 8.500 | 100% | 5000 | 100% | 5.000 89.000 4
COMMENTS:

= =>é 4/3/2025

Chemene Crawford Date




Washington State
DEPARTMENT OF
ENTERPRISE SERVICES

Project description
EvCC Baker Hall Replacement
FACILITY PROFESSIONAL SERVICES Date of Evaluation Project Number
GC/CM SELECTION 4/3/2025 2023-293
PHASE 1 SCORING Name of Selection Panel Member
This Scoresheet Becomes Public Record Matt Lane
Experience Key Project Schedule Risk Identification VE& i and
CRITERIA Personnel Project Approach | Past Performance & Cost Control Capacity & Analysis c Analysis y Location LEED Experience W§f$ggn Rank Order
Scores| Score 20 Score 20 Score 15 Score 10 Score 5 Score 10 Score 10 Score 5 Score 5 100

1]Absher Construction Co. 92% 18.400 97% 19.400 | 97% 14.550 | 95% 9.500 100% | 5.000 96% 9.600 96% 9.600 100% | 5.000 95% 4.750 95.800 5
|_2|Anderson Construction 93% 18.600 93% 18.600 | 92% 13.800 | 92% 9.200 100% | 5.000 95% 9.500 92% 9.200 100% | 5.000 93% 4.650 93.550 9
| 3|Bayley C ion, LP 9% 19.400 94% 18.800 | 93% 13.950 | 93% 9.300 100% | 5.000 92% 9.200 94% 9.400 100% | 5.000 94% 4.700 94.750 8
|_4|BNBuilders Inc 100% | 20.000 96% 19.200 | 99% 14.850 | 100% | 10.000 | 100% [ 5.000 100% | 10.000 | 100% | 10.000 | 100% | 5.000 100% | 5.000 99.050 2

5|C General Contractors 98% 19.600 98% 19.600 | 95% 14.250 | 96% 9.600 100% | 5.000 99% 9.900 95% 9.500 100% | 5.000 92% 4.600 97.050 4
| _6|FORMA Construction Company 96% 19.200 99% 19.800 | 98% 14.700 | 98% 9.800 100% | 5.000 94% 9.400 98% 9.800 100% | 5.000 99% 4.950 97.650 3

7]|Korsmo Construction 95% 19.000 95% 19.000 | 96% 14.400 | 94% 9.400 100% | 5.000 93% 9.300 93% 9.300 100% | 5.000 7% 4.850 95.250 6
|_8|Lydig Construction 94% 18.800 90% 18.000 | 94% 14.100 | 97% 9.700 100% | 5.000 97% 9.700 97% 9.700 100% | 5.000 96% 4.800 94.800 7

9|M.A. Mortenson Company 99% 19.800 | 100% | 20.000 | 100% | 15.000 | 99% 9.900 100% | 5.000 98% 9.800 99% 9.900 100% | 5.000 98% 4.900 99.300 1
10|Schuchart Corporation 91% 18.200 92% 18.400 | 91% 13.650 | 91% 9.100 99% 4.950 91% 9.100 90% 9.000 100% | 5.000 91% 4.550 91.950 10
| 11|Swinerton Builders 90% 18.000 91% 18.200 | 90% 13.500 | 90% 9.000 100% | 5.000 90% 9.000 91% 9.100 100% | 5.000 90% 4.500 91.300 "
COMMENTS:

Matt Lane
Matt Lane (Ma D 4/3/2025

Matt Lane Date



FACILITY PROFESSIONAL SERVICES

GC/CM SELECTION
PHASE 2 SCORING

Project description

EvCC Baker Hall Replacement

Date of Evaluation

5/7/2025

Project Number

2023-293

| This Scoresheet Becomes Public Record |

Name of Selection Panel Member

Jason Francois

Cornerstone FORMA_ M.A. Mortenson
) General Construction Compan
Points Contractors Company pany

. . - Weighted Weighted Weighted
Interview Criteria Score Score Score Score Score Score
Ability and qualification of professional personnel 15 90% 13.500 85% 12.750 80% 12.000
Risk analysis, mitigation and management 10 95% 9.500 85% 8.500 80% 8.000
Value engineering, con§tructab|||ty(|nterd|smpl|nary review 20 90% 18.000 85% 17.000 85% 17.000
and approach to executing the project
Qpproach to Preconstructlpn Sgrwces, integration with 20 95% 19.000 90% 18.000 85% 17.000

esign team, and cost estimating
Time and budget requirements; schedule management 20 90% 18.000 85% 17.000 90% 18.000
Past performance on similar complex or negotiated 10 90% 9.000 85% 8.500 90% 9.000
contracts
Total Points 95 | 87.000 | | 81.750 | 81.000
05/13/2025 =~

COMMENTS:

Committee Member's Signature




FACILITY PROFESSIONAL SERVICES

GC/CM SELECTION
PHASE 2 SCORING

Project description

EvCC Baker Hall Replacement

Date of Evaluation

5/7/2025

Project Number

2023-293

| This Scoresheet Becomes Public Record |

Name of Selection Panel Member

Michele Hill

Cornerstone FORMA_ M.A. Mortenson
) General Construction Compan
Points Contractors Company pany

. . - Weighted Weighted Weighted
Interview Criteria Score Score Score Score Score Score
Ability and qualification of professional personnel 15 95% 14.250 90% 13.500 85% 12.750
Risk analysis, mitigation and management 10 95% 9.500 90% 9.000 80% 8.000
Value engineering, con§tructab|||ty(|nterd|smpl|nary review 20 95% 19.000 85% 17.000 80% 16.000
and approach to executing the project
Qpproach to Preconstructlpn Sgrwces, integration with 20 95% 19.000 90% 18.000 75% 15.000

esign team, and cost estimating
Time and budget requirements; schedule management 20 95% 19.000 90% 18.000 75% 15.000
Past performance on similar complex or negotiated 10 95% 9.500 85% 8.500 80% 8.000
contracts
Total Points 95 | 90.250 | | 84.000 | 74.750
05/13/2025  Afuhde A 1A

COMMENTS:

Committee Member's Signature




FACILITY PROFESSIONAL SERVICES

Project description

EvCC Baker Hall Replacement

Date of Evaluation

Project Number

GC/CM SELECTION 5/7/2025 2023-293
PHASE 2 SCORING Name of Selection Panel Member
| This Scoresheet Becomes Public Record | Allen Flaa
Cornerstone FORMA_ M.A. Mortenson
) General Construction Compan
Points Contractors Company pany

Interview Criteria Score W;Er,:ed Score W;f:rt: ¢ Score w;fohrt:d

Ability and qualification of professional personnel 15 100% 15.000 90% 13.500 80% 12.000

Risk analysis, mitigation and management 10 100% 10.000 100% 10.000 100% 10.000

Value engineering, con§tructab|||ty(|nterd|smpl|nary review 20 90% 18.000 80% 16.000 80% 16.000

and approach to executing the project

Qpproach to Preconstructlpn Sgrwces, integration with 20 100% 20.000 90% 18.000 80% 16.000

esign team, and cost estimating

Time and budget requirements; schedule management 20 100% 20.000 100% 20.000 100% 20.000

Past performance on similar complex or negotiated 10 100% 10.000 90% 9.000 90% 9.000

contracts

Total Points 95 | 93.000 | | 86.500 | 83.000

05/13/2025

COMMENTS:

llen Flaa (Iay 13, 2025 15:47 PDT)

Committee Member's Signature




FACILITY PROFESSIONAL SERVICES

GC/CM SELECTION
PHASE 2 SCORING

| This Scoresheet Becomes Public Record |

Project description

EvCC Baker Hall Replacement

Date of Evaluation

5/7/2025

Project Number

2023-293

Name of Selection Panel Member

Chemene Crawford

Cornerstone FORMA_ M.A. Mortenson
) General Construction Compan
Points Contractors Company pany
Interview Criteria Score W;Er,:ed Score W;f:rt: ¢ Score w;fohrt:d
Ability and qualification of professional personnel 15 100% 15.000 100% 15.000 100% 15.000
Risk analysis, mitigation and management 10 100% 10.000 95% 9.500 90% 9.000
Value engineering, con§tructab|||ty(|nterd|smpl|nary review 20 100% 20.000 95% 19.000 90% 18.000
and approach to executing the project
Qpproach to Preconstructlpn Sgrwces, integration with 20 100% 20.000 95% 19.000 85% 17.000
esign team, and cost estimating
Time and budget requirements; schedule management 20 100% 20.000 95% 19.000 95% 19.000
Past performance on similar complex or negotiated 10 100% 10.000 100% 10.000 95% 9.500
contracts
Total Points 95 | 95.000 | | 91.500 | 87.500
05/13/2025 R 2t

COMMENTS:

Committee Member's Signature




FACILITY PROFESSIONAL SERVICES

Project description

EvCC Baker Hall Replacement

Date of Evaluation

Project Number

GC/CM SELECTION 5/7/2025 2023-293
PHASE 2 SCORING Name of Selection Panel Member
| This Scoresheet Becomes Public Record | Matt Lane
Cornerstone Cornerstone M.A. Mortenson
) General General Compan
Points Contractors Contractors pany

Interview Criteria Score W;E;:ed Score W;f::: d Score w;foh::d

Ability and qualification of professional personnel 15 100% 15.000 95% 14.250 90% 13.500

Risk analysis, mitigation and management 10 100% 10.000 95% 9.500 90% 9.000

Value engineering, con§tructab|||ty(|nterd|smpl|nary review 20 100% 20.000 95% 19.000 90% 18.000

and approach to executing the project

Qpproach to Preconstructlpn Sgrwces, integration with 20 100% 20.000 95% 19.000 90% 18.000

esign team, and cost estimating

Time and budget requirements; schedule management 20 100% 20.000 95% 19.000 90% 18.000

Past performance on similar complex or negotiated 10 100% 10.000 95% 9.500 90% 9.000

contracts

Total Points 95 | 95.000 | | 90.250 | 85.500

05/14/2025  Muclwe

COMMENTS:

Committee Member's Signature




