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I. Design Build Proposal Requirements

1. See attached Response to Questions for clarifications that do not change the RFP
documents.
2. I. Design Build Proposal Requirements

2.0 Project Description and RFP information:
Revise fourth paragraph as follows: Performance: The project will comply with NGB
Standards and achieve LEED V4 or V4.1 BD&C Silver Certification.

3. 2.0 B Milestone Dates:
Change: Second Proprietary Meeting to July 15t and July 2", 2020.
Change: Third Proprietary Meeting to July 16" and July 17%, 2020.

4, I. Design — Build Proposal Requirements, 5.0 Submission Details, A. Proposal
Evaluation process. Add the following sentence to the first paragraph:
Evaluation of Five past performances on similar projects will be based upon
information submitted in the Statement of Qualifications. (SOQ)

5. II. Design — Build Contract
Change project number on page 11.2 to 2018-586.

6. Il. Design-Build Contract, Paragraph 3.6.6. Safety Coordinator: Revise the third
sentence, delete “and shall have no additional responsibilities other than
safety.”

7. IV. Design Program Requirements

8.0 Structural Design Criteria, C Design Loads.

Change B as follows:

Codes and Standards: The following national Codes and Standards will be the
criteria for the project:

2012 International Building Code ASCE/SEI 7-16 Minimum Design Loads for
Buildings and Other Structures

prRINCIPALS:  Rustin L. Hall, AIA Ken J. Murphy, AIA, LEED AP Steven E. Walther, AIA Jeffrey J. Warner, AIA, LEED AP Indy S. Dehal, AIA
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10.

11.

12.

13.

14.

UFC 4-010-01 DoD Minimum Anti-terrorism Standards for Buildings.
Army National Guard DG 415-1 Readiness Centers Design Guide
Army National Guard DG 415-5 General Facilities Information Design Guide

Change C as follows:
Building Risk Category: 1V. Essential Facility
Importance Factors: le = 1.50, Is = 1.20.

IV. Design Program Requirements

8.0 Structural Design Criteria, E. Special

Considerations

3 — Anti terrorism / force protection (AT/FD): Add B. Explosive weight i. 50 Ibs. with a
controlled perimeter, ii. 220 Ibs. outside a controlled perimeter (Note, this information
is for official use only.)

IV. Design Program Requirements, 12.0 Electrical — Power Distribution Criteria,

A. 6 Standby Power: Revise as follows: A standby power system that consists of a
diesel generator and automatic transfer switch sized to 38% of the load shall be
provided.

Appendix 11l B, Acknowledgement of Receipt of RFP and / or Addendum, See
attached Revised Acknowledgement of Receipt of RFP and / or Addendum.
(Revised 06/23/2020)

This form shall be submitted to Dave Hickman after receipt of each addendum.

Appendix Il D, Base Contract Proposal: See attached revised form titled Appendix Il
D Base Contract Proposal, (Revised 6/23/20.)

Appendix Il E, Price Proposal Cost Estimate Form: See attached revised form titled
Appendix 1l E, Price Proposal Cost Estimate, (Revised 6/23/20.)

Appendix Il H, Proposal Stage Memorandum of Understanding: See attached
revised, lll H, Proposal Stage Memorandum of Understanding. (Revised
06/23/2020).

Appendix IlI 1. Design Builder / Owner Responses Matrix
Change: General Building Permit fees to “By Design Builder”.
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_—"- Washington Military Department

—— TRI-CITIES READINESS CENTER Request for Proposal
National Guard

BASE CONTRACT PRICE PROPOSAL FORM
(Revised 6/23/2020)

PROPOSAL TO: Dave Hickman
State of Washington
Department of Enterprise Services
Engineering & Architectural Services
1500 Jefferson Street SE
Olympia, WA 98501

PROPOSAL:

Having carefully examined the Request for Proposal for Design-Build Services for the Tri-Cities
Readiness Center at Richland, WA, dated May 19, 2020 (RFP) as prepared by the State of
Washington Department of Enterprise Services (DES), and Addenda No.__ through____inclusive,
receipt of which is hereby acknowledged, we propose to perform the Work identified in the RFP
and Addenda, described in our Proposal, under the terms and conditions contained in the RFP for
the Lump Sum Price of

Dollars

Words

State of Washington
Department of Enterprise Services
Page 1 of 2
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This Lump Sum Price includes all applicable federal, state, county, and municipal taxes, including
Washington State Sales Tax, as well as all fees, licenses, permits, business and occupational
taxes for the Work which are legally enacted on the date indicated herein above.

ALLOWANCES
Not Applicable
TIME OF COMPLETION

The undersigned hereby agrees to complete the Work by the proposed Date of Substantial
Completion as described in the RFP, and which date shall commence after the date of the
Issuance by DES’s Representation of a Notice to Proceed with Design Work, and 90 calendar
days beyond the Substantial Completion will be the date of Final Completion, or such date as may
only be changed by the parties pursuant to a Change Order.

PROPOSAL GUARANTEE

The undersigned agrees that this Proposal may be accepted by DES anytime within the one
hundred twenty (120) calendar days immediately following the date indicated herein below, and
the undersigned further agrees to submit a fully executed Agreement, insurance certificates, and
performance and payment bond within seven (7) calendar days after receipt of the Notice of
Contract Award from DES.

PROPOSAL FROM:

(Candidate firm name)

(Authorized Candidate representative’s signature)

(Representative’s printed name and title)

Date:

Address:

Phone/Fax:

State of Washington Contractor’s License No:

State of Washington
Department of Enterprise Services
Page 2 of 2



Appendix 3 H
Addendum No. 1

Proposal Stage Memorandum of Understanding
(Revised 06/23/2020)

This Proposal Stage Memorandum of Understanding is between the State of Washington Department of
Enterprise Services (hereinafter “DES”) and the design-build competition finalist named
(hereinafter “Candidate”).

Having previously reviewed qualifications presented by the Candidate, DES hereby agrees to review and

consider the Candidate’s future proposal to design and build the new Tri-Cities Readiness Center at Richland, WA,
so long as that proposal is presented in accordance with the requirements
listed in the Request for Proposal (RFP) document prepared by DES and already now reviewed by the

Candidate.
The Candidate hereby attests that it has had ample opportunity to review DES’s RFP document and the

Candidate is now committed to fully and completely respond to it by the deadline time and date stated in
that RFP.

It is mutually agreed by DES and the Candidate that the deadline date for DES receipt of design-builder
proposals will not be changed unless by mutual consent.

Except in the instance of cancellation of the project by DES, in return for a proposal from the Candidate
that fully satisfies the requirements of the RFP, if the Candidate is not awarded the design-build services
contract, DES promises to pay the Candidate the lump sum honorarium amount of $100,000.00. Any
such honorarium payment will be made after the design-builder selection process has been completed
and after a contract for design-build services has been fully executed with the winning proposer.

If for any reason DES should cancel the Tri-Cities Readiness Center project before a contract for
design-build services has been executed, DES agrees to reimburse the Candidate for reasonable and
actual expenses incurred toward the preparation of the herein authorized design-builder proposal, up
to a maximum reimbursement of $100,000.00.

In exchange for DES payment to the Candidate for proposal work performed, Candidate agrees to

relinquish all proposal work product to DES for DES to review, copy, distribute, and potentially use for its Tri-Cities
Readiness Center project, even though the Candidate may not become signatory to a design-

build services contract with DES, so long as the work product is not patented or otherwise protected as a

uniquely proprietary work product.

Mutually agreed this date of by:

State of Washington,
Department of Enterprise Services

(Design Build Candidate)

(Signature, Authorized Candidate representative) (Signature, Authorized DES Representative)

Dave Hickman, Program Manager
(Print name and title, Authorized Candidate rep) (Authorized DES Representative)

PROPOSAL FORMS ¢ Proposal Stage Memorandum of Understanding
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Washington Military Department
Tri-Cities READINESS CENTER
May 19, 2020

Proposer:

Date:

Price Proposal Cost Estimate (Revised 6/23/20)

Appendix 3 E
Addendum No. 1

Qty

Unit

Labor
including
burden

Materials

Equipment

Purchase Order /
Subcontract

Total

A. Substructure

A10 Foundations

A1010 Standard Foundations

A1020 Special Foundations

A1030 Slab on Grade

A20 Basement Construction

A2010 Basement Excavation

A2020 Basement Walls

B. Shell

B10 Superstructure

B1010 Floor Construction

B1020 Roof Construction

B20 Exterior Enclosure

B2010 Exterior Walls

B2020 Exterior Windows

B2030 Exterior Doors

B30 Roofing

B3010 Roof Covering

B3020 Roof Openings

C. Interiors

C10 Interior Construction

C1010 Partitions

€1020 Interior Doors

C1030 Fittings

C20 Stairs

€2010 Stair Construction

C2020 Stair Finishes

C30 Interior Finishes

C3010 Wall Finishes

3020 Floor Finishes

C3030 Ceiling Finishes

D. Services

D10 Conveying Systems

D1010 Elevators & Lifts

D20 Plumbing

D2010 Plumbing Fixtures

D2020 Domestic Water Distribution

D2030 Sanitary Waste

D2040 Rain Water Drainage

D2090 Rain Water Harvesting Systems

D2090 Other Plumbing Systems

D30 HVAC

D3010 Energy Supply

D3015 Geothermal Systems

D3020 Heat Generating Systems

D3030 Cooling Generating Systems

D3040 Distribution Systems

D3050 Terminal & Package Units

D3060 Controls & Instrumentation

D3070 Systems Testing & Balancing

D3090 Other HVAC Systems & Equipment

DAQ Fire Protection

D4010 Sprinklers

D4010 Fire pump

D4020 Standpipes

D4030 Fire Protection Specialities

D4040 Other Fire Protection Systems

D50 Electrical

D5010 Electrical Service & Distribution

D5020 Lighting & Branch Wiring

D5030 Communication & Security Systems

D5031 Public Address & Music Systems

D5032 Intercom & Paging Systems

D5033 Telephone Systems

D5034 Call Systems

D5035 Televisions Systems

D5036 Clock & Program Systems

D5037 Fire Alarm Systems

D5038 Security & Detection Systems

D5039 Local Area Networks

D5040 Distributed Antenna Systems

D5041 Audio-Visual Systems

Owner Provided AV Allowance

D5090 Other Electrical Systems

D5091 Grounding

Request For Proposal

State of Washington
Department of Enterprise Services
Page10f3



Washington Military Department
Tri-Cities READINESS CENTER
May 19, 2020

Proposer:

Date:

Price Proposal Cost Estimate (Revised 6/23/20)

Appendix 3 E
Addendum No. 1

Qty

Unit

Labor
including
burden

Materials

Equipment

Purchase Order /
Subcontract

Total

D5092 Emergency Power Systems (emerg
Itg to be included in D5020)

D5092 UPS Systems

E. Equipment & Furnishings

E10 Equipment

E1010 Commercial Equipment

E1020 Institutional Equipment

E1030 Vehicular Equipment

E1040 Other Equipment

E20 Fixed Furnishings

E2012 Fixed Casework

E2013 Blinds and Other Window Treatment

F. Special Construction & Demolition

F10 Special Construction

G. Building Sitework

G10 Site Preparation

G1010 Site Clearing

G1020 Site Demolition & Relocation

G1030 Site Earthwork

G1040 Hazardous Waste Remedation

G20 Site Improvements

G2010 Roadways

G2020 Parking Lots

G2030 Pedestrian Paving

G2040 Site Development

G2050 Landscaping

G30 Site Civil/lMechanical Utilities

G3010 Water Supply

G3020 Sanitary Sewer

G3030 Storm Sewer

G3040 Heating Distribution

G3050 Cooling Distribution

G3060 Fuel Distribution

G3090 Other Site Mechanical Utilities

G40 Site Electrical Utilities

G4010 Electrical Distribution

G4020 Site Lighting

G4030 Site Communications & Security

G4040 Other Site Electrical Utilities

Direct Construction Cost Subtotal

Z10 General Requirments

Z1010 Administrative & Quality Requirements
(General conditions/Project Management and
Coordination)

Z1010 BIM

controls

Z1030 Mock-ups

Z1030 Hoisting

Z1040 Closeout

Z1050 Permits, Insurances & Bonds

Permits

Use

Building (paid by owner)

Trade

Insurances

General liability/Professional Liability

Builder's risk/All risk

Bonds

General contract P&P

Subcontractors P&P

Z1060 Fee

71070 Business & Occupation Tax

Z20 Contingencies

2010 Contingency

22020 Escalation

Indirect Construction Cost Subtotal

Z30 Professional Fees

Z3010 Preconstruction Services

Z3020 Design Professionals, Basic Sevices

Pre-design

Design

Construction Administration

Z3030 Design Professionals, Extra Services

Pre-design

Design

Construction Administration

Z3040 Five year performance guarantee

Professional Fees Subtotal

Request For Proposal

State of Washington
Department of Enterprise Services
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Washington Military Department
Tri-Cities READINESS CENTER

Request For Proposal

May 19, 2020
Proposer: Appendix 3 E
Date: Addendum No. 1
Price Proposal Cost Estimate (Revised 6/23/20)
Labor
including Purchase Order /
Qty Unit burden Materials Equipment Subcontract Total
Z90 Taxes | | | |
Z9010 Washington State Sales Tax EXCLUDED

Taxes Subtotal | | | | 1
Proposed Guaranteed Maximum Price | | | | | | |
List All Percentage Mark-Ups within Proposed GMP Comments | ‘ |

Labor Burden / Taxes

Fee

%

Small Tools

%

B & O/Excise Taxes

Insurance

%

Bonding

%

List all percentages not shown above

Additional Budget / Pricing Information Requested:

Design Builder to provide a sample Change Order form indicating all mark-ups, percent add ons
to direct costs and subcontractor costs. Outline the methodology for change order pricing

Design Builder to provide a hourly rate sheet that distinguishes between construction labor,

subcontracting labor and design consulting labor indicating markups, labor taxes and any fees.

State of Washington
Department of Enterprise Services
Page3of3



